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Technical administration support for the disruption mitigation system design 
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IO 締め切り 2021 年 11 月 30 日(火)17 時現地時間、 
(日本時間 2021 年 11 月 30 日(火)25 時、応募書類は ITER 機構へ直接提出のこと） 
 
概要： 
イーター機構（IO）では、上記タスクの支援をいただく作業を ITER 参加極の企業・機関

等から募集します。応募を希望される企業・機関等は、所定の期限までに応募書類を直接

ITER 機構の下記担当までご提出下さい。 
 
○ 今回の募集に関する書類は以下の通りです。 
・招待状 
・技術仕様書 
・履歴書（CV）テンプレート 
・見積もり提案書テンプレート 
・誓約書 
・守秘義務に関する誓約書(契約締結時に署名されること) 
 
○ 応募者は、以下の申込用紙を ITER 機構に直接送付願います。 
・履歴書（ITER 機構の招待状と技術仕様書で規定した要求事項と基準を満足していること

を示す経験について明記されていること） 
・誓約書（署名入り） 
・見積もり提案書 
（※提出書類は pdf ファイル 1 本にまとめて送付願います。） 
 
○ 応募書類の提出先 
ITER 機構の下記担当者宛に電子メールにて送付： 
連絡先：Ismail NBOU 
Procurement & Contracts Division 
ITER Organization 
電話：+33 4 42 177571 
E-mail: ismail.nbou@iter.org 

 
 



○ 目的 
本技術仕様 (ITER_D_5 GZH 5 H) の目的は、崩壊緩和システム (DMS) の開発を FDR に

対してどのように支援するかを概説し、定義することです。  
 
○ 作業範囲 
本文書は、DMS のために実施される DMS の技術管理、文書化及び品質管理活動に関する

ものです。 
 
○ 予想される期間 
この作業の総期間は 12 か月です。 
 
○ 作業内容 
この作業には、技術的な専門知識の提供と、IO-TRO および DMS 設計チームとの主な協力

が含まれます。それは支援されなければならない多くの活動分野を含む。具体的な作業の

詳細は第 6.2 章に記載されています。 
1 はじめに 
ITER 崩壊緩和システム (DMS) の目的は、プラズマ崩壊の有害な影響を低減し、影響を受

けるすべての ITER 構成機器の適切な寿命を確保するために、機械保護を提供することで

す。ISS 内に設置されたインジェクターの内部で生成された極低温の水素とネオンペレット

を利用し、プラズマに向かって数ミリ秒の時間枠で空気によって推進され、プラズマに入

る直前に破砕されて小さな破片となってプラズマに入り、ITER トカマク内部のプラズマ対

向機器等へのダメージを低減します。水平ポートの典型的なインジェクターの設計を図 1
に示します。 
図 1 ISS および PCSS に統合された EP における典型的な DMS 
（詳細は英文技術仕様書を参照ください） 
 
2 技術管理、文書化、品質管理 
目的は、DMS 設計を継続的にサポートすることです。実行が予想される具体的および一般

的な作業のリストは、次のとおりです。 
 IO の品質プロセスで要求される議題、議事録、ミーティングや技術的な議論のア

クションのタイムリーな作成を含む、DMS 設計チームのドキュメント管理は、サ

インオフのフォローアップ、品質チェック、および定期的な更新をサポートしま

す。 
 進捗ミーティングの開催、アクションの収集とフォローアップのサポート、IO の

ルールとガイドラインに従ったミーティング議事録の公開; 
 ポート統合チームと連携して、ドキュメントの適切なフロー、IDM/PLM による定



期的なアップロード、およびアクション追跡を、必要な品質とスケジュールに基

づいて確保します。 
 DMS TF の文書管理 (議題、議事録、会議および技術的な議論のアクションのタ

イムリーな作成を含む) 
 DMS リスクの管理と PCO リスク管理チームとの連携により、特定された技術的

な DMS リスクが ITER 管理者に伝達され、報告されることを確実にします 
 DMS プロジェクトの変更要求を管理し、中央統合オフィス (CIO) と連絡を取り

ます 
 加圧装置、溶接、NDT 等の技術的事項に関する助言 
 回線管理要求に応じて、その他の関連要求を実行します。 

崩壊緩和システム (DMS) 18.DM は、ポスト CDR 開発レベルで急速に成長しているシステ

ムです。統合領域の最も重要な領域は、  
DFW および DFW および DSM とのインターフェース。バキューム拡張の作業は、メンテ

ナンスおよび ORE 評価のサポート、およびほとんどの DMS ポートでポート統合を行う

PBS-55 によって提供される HOF 分析によって進行中です。PBS 55 との緊密な連携と継

続的な情報交換が期待されます。 
 
3 エンジニアリングドキュメント 
準備すべき技術文書の一部は以下のとおりです。 

 インターフェース・コントロール文書 (ICD) 
 インターフェースシート (IS) 
 リスクレジスタ 
 プレゼンテーション 
 議事録 
 調達および設置に関する文書 

さらに、以下が予想されます 
 定期的な DMS グループ会議への参加; 
 設計・統合レビューに参加する; 
 機械設計、統合、および組立に関連するプレゼンテーションを提供する; 
 調達と設置のプロセスに参加する 

 
○ 責任 

1.契約者の責任 
これらの技術仕様書に記載されたタスクを成功裡に遂行するために、契約者は以下を行う

ものとします。 
 IO プロシージャ、命令、テンプレートの使用を厳密に実行する; 



 タスクを実行するために経験があり、訓練されたリソースを提供する。 
 契約者の人員は IO の規定と要領に従って、任務を遂行する資格、専門的能力と経

験を有していること。 
 契約者の職員は、IO 倫理、安全およびセキュリティ IO 規則を管理する規則およ

び規制に準拠する必要があります。 
ITER プロジェクトの公用語は英語です。従って、本契約に関連するすべての入出力書類は、

英語で作成されるものとします。契約者は、本契約を担当するすべての専門家が、容易な

コミュニケーション及び技術文書の適切な作成できるようにするために、十分な英語の知

識を有するものとします。この要件は、ITER サイトで作業するか、ITER 機構との会合に

参加する契約者のスタッフにも適用されます。 
2. IO の責任 

  IO は以下の責任があります： 
 契約を管理する責任のある担当を任命する。 
 実施された作業についての月例会議を主催する。 
 ドキュメントをタイムリーにレビューする 

ITER 機構は、更に、契約者に対し、ITER 文書データベース (IDM) 上の文書を検討する

機会を与えます。さらに、IO は、適時にその義務を履行するために要求されるすべての技

術データ及び書類を契約者が利用できるようにするものとします。 
 

○ 成果物のリストと期限 
（中身については英文技術仕様書を参照ください） 
 
○ 特別な要件と条件 

タスクをタイムリーに完了するには、次のスキルが必要です。 
 機械工学の経験; 
 遠隔操作/保守の経験; 
 フランスの原子力安全規制の適用経験; 
 インターフェース管理の経験; 
 スケマティック表現の定義; 
 設計とりまとめ; 
 技術文書の生成; 
 システム要件管理; 
 技術的リスク分析 

【※ 詳しくは添付の英語版技術仕様書「Technical administration support 
for the disruption mitigation system design」をご参照ください。】 
 



ITER 機構のウェブサイト 
http://www.iter.org/org/team/adm/proc/overview からもアクセスが可能です。 
 「核融合エネルギー研究開発部門」の HP： http://www.fusion.qst.go.jp/ITER/index.html 
では ITER 機構からの各募集（IO 職員募集、IO 外部委託、IO エキスパート募集）を逐次更新してい

ます。ぜひご確認ください。 

http://www.iter.org/org/team/adm/proc/overview
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Date: 02/11/2021  
 
Call for Expertise Ref: IO/21/CFE/10022395/INU 

  
Technical administration support for the disruption mitigation system design 

 
Dear Madam/Sir, 
 
The ITER Organization (IO) requests eligible companies, institutions and other entities to 
provide their proposal for the provision of services to perform the task named above. The 
objective of this Call for Expertise (CFE) tender process is to acquire the services of one (1) 
suitably qualified expert for a maximum contract period of 12 months. Unless specifically 
requested by the IO, the tenderer should not submit multiple CVs offering a variation of 
technical experience levels and costs.  
 
The following documents are attached to allow you to propose your candidacy: 
- Annex I:  Technical Specification ref. 5GZH5H v. 1.2 
- Annex II: Technical Experience Profile / CV (template) 
- Annex III: Price schedule & cost breakdown (template) 
- Annex IV: Statement of exclusivity and availability 
- Annex V: Draft Special Conditions Service Contract 
- Annex VI: ITER General Terms & Conditions for Service Contracts version 2014 
- Annex VII: Declaration of Background Intellectual Property (BIP) (template) 

 
Documents required with your proposal: 
Tenderers must provide their own version of a technical proposal. As a minimum the list of  
documents required is as follows:    
- Technical offer including an implementation/management/quality plan - dated and signed 
- Experience Profile / CV  
- Financial Proposal – to be submitted dated and signed as a separate pdf doc.   
- Statement of Exclusivity & Availability - duly signed & returned. 
- IP / Declaration of background (BIP) - duly signed & returned.  
 
All documents submitted by the Tenderer shall become the property of the ITER Organization, 
and shall be considered strictly confidential.  
 
Deadline for submission of proposals:  
The time & date for receipt of proposals is: 17.00 CET on 30/11/2021. 
 
Address for submission of proposal:  
Proposals should be submitted by e-mail to: ismail.nbou@iter.org and copied to 
Jongeun.Lee@iter.org 

 
 
 
 

mailto:ismail.nbou@iter.org
mailto:Jongeun.Lee@iter.org
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Evaluation Process & Contract Award: 
Proposals will be evaluated by an impartial, professionally competent technical Evaluation 
Committee of the ITER Organisation. A contract will be awarded on the basis of best value for 
money according to the following:  
 
Technical Content - 60 points. The tenderer must provide details demonstrating their 
knowledge and experience in the required subject, including a description of how they propose 
to carry out the work/deliverables in accordance with the technical specification.      
 
The Evaluation Committee shall evaluate the information provided in the bidder’s technical 
proposal in relation to the key criteria areas. No other criteria will be used. 
 
Evaluation Criteria.  
 

# Criteria description 

Corresponding 
section in the 

technical 
specification ref 
5GZH5H v. 1.2 

Points 

1 
Experience with document management in the 
ITER environment specifically related to port plug 
design activities 

TS Section 10 15 

2 

Experience in writing technical documents like 

Interface Sheets (ISs) and Interface Control 

Documents (ICDs) and abilty to discuss and resolve 

interface problems   

TS Section 10 15 

3 Ability to work with CATIA V5 and the Enovia 

Database 
TS Section 10 10 

4 Experience on quality and risk management TS Section 10 10 

5 
Experience with Protection Important Equipment 

(PIC), Pressure Equipment Directive (PED) and Non 

Destructive Testing (NDT)    

TS Section 10 10 

 
Financial Offer - 40 points. The lowest priced financial offer will receive the maximum score 
of 40 points. All other financial offers will be divided into the lowest priced offer in turn (next 
highest) providing a score that is inversely proportionate to the price being offered.  
 
Following the completion of the evaluation process described above, the proposal with the 
highest score out of a maximum of 100 points will be deemed to represent the best value for 
money. 
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Eligibility 
Tenderers from the following ITER Member States are eligible for tendering: 
  
- European Union including Switzerland (EURATOM Members), 
- Republic of India, 
- Japan, 
- People’s Republic of China, 
- Republic of Korea, 
- Russian Federation, 
- United States of America. 
 
The ITER Organization reserves the right to broaden the eligibility to other countries if deemed 
appropriate. 
 
 
Yours sincerely, 
 
 
 
 
 
Jong Eun Lee 

Procurement Officer 

Engineering, Science, Operation and Corporate Section   

Procurement and contracts division. 
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1 Purpose
The purpose of this technical specification (ITER_D_5GZH5H) is to outline and define how 
the development of the Disruption Mitigation System (DMS) shall be supported towards the 
FDR.

2 Scope
This document concerns DMS technical administration, documentation and quality 
management activities performed for the DMS. 

3 Definitions
For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D_2MU6W5).

Acronym Meaning
ALARA As Low As Reasonably Achievable 
CAD Computer Aided Design
HoF Human Organizational Factor
HFE Human Factors and Ergonomics
DET Data Exchange Transfer
DFW Diagnostic First Wall
DIR Design Integration Review
DSM Diagnostic Shielding Module
FDR Final Design Review
EP Equatorial port
FDR Final Design Review
FP First Plasma
HIRA Hazard Identification and Risk Assessment
ORE Occupational Radiation Exposure
PCSS Port Cell Support Structure
PDR Preliminary Design Review
PFPO-1 Pre-Fusion Plasma Operation 1
PP Port Plug
ISS Interspace Support Structure
SDDR Shutdown Dose Rate
SIC Structural Integrity Component
RO Responsible Officer
PIA Protection Important Activity

4 References
[1] ITER_D_27ZRW8 - Project Requirements 
[2] ITER_D_ BEJQWA - SRD 18.DM 
[3] ITER _D _45P8YK - Defined requirements PBS 18 DMS
[4] ITER_D_2NC6CB - 18.DM System Design Description for DMS.
[5] ITER_D_RUGWUK - Safe Access for Maintainability  
[6] ITER_D_258LKL - Quality Assurance for ITER Safety Codes 
[7] ITER_D_QUK6LF - ITER Human & Organizational Factors Policy
[8] ITER_D_2MU6W5 - ITER Abbreviations

https://user.iter.org/?uid=2MU6W5
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[9] ITER_D_KTU8HH - Software Qualification Policy

5 Estimated Duration
The overall duration of this work is 12 months.

6 Work description
The work involves provision of technical expertise and to work together with the IO-TRO and 
the DMS design team primarily. It involves many areas of activity that have to be supported. 
Details on the specific work are listed in chapter 6.2

6.1 Introduction
The purpose of the ITER Disruption Mitigation System (DMS) is to provide machine 
protection in order to reduce the detrimental effects of plasma disruptions and to ensure the 
appropriate lifetime of all affected ITER components. It utilises cryogenic hydrogen and neon 
pellets which are generated inside the injectors which are located in the ISS. These pellets are 
pneumatically propelled in the time frame of milliseconds towards the plasma and just before 
entering the plasma are shattered into small fragments to enter the plasma and to reduce 
damage to the plasma facing components and other structures inside the ITER tokamak. A 
typical injector design for the equatorial ports can be seen in fig. 1.     

Figure 1 Typical DMS in EP integrated into the ISS and PCSS. 

6.2 Technical administration, documentation and quality management
The objective is to continuously support the DMS design. The list of specific and general 
activities expected to be performed is 

 Documentation management of the DMS design team, including timely creation of 
agendas, minutes and actions of meeting and technical discussions as required by the IO 
quality process, supports sign-off follow-up, quality checks and regular updates;

 Organising progress meetings, supporting collection and follow-up of actions and 
publishing the minutes of meetings following IO rules and guidelines;

 Liaising with Port Integration teams to ensure proper documentation flow, regular 
uploading through IDM/PLM and action tracking, with required quality and according 
to schedules.



Page 4 of 7

 Documentation management for the DMS TF including timely creation of agendas, 
minutes and actions of meeting and technical discussions

 Managing the DMS risks and liaise with PCO risk management team to ensure that 
identified technical DMS risks are propagated and reported to the ITER management 

 Manage the DMS project change requests and liaise with the Central Integration Office 
(CIO)

 Advice on technical matters such as pressurised equipment, welding, NDT
 Carrying out other related requests, upon line management request.

The Disruption Mitigation System (DMS) 18.DM is a rapidly growing system at post-CDR 
development level. The most critical areas for integration area is the shatter chamber in the 
DFW and its interfaces with the DFW and the DSM. The work on vacuum extensions is 
ongoing with support of maintenance and ORE assessments, and HOF analysis, provided by 
PBS-55 which bears the port integration in most DMS ports. A close collaboration with PBS 
55 and continuous information exchange is therefore expected. 

6.3 Engineering documentation
Some of the technical documentation which maybe expected to be prepared are 

 Interface Control Document (ICD) 
 Interface Sheet (IS) 
 Risk register
 Presentations
 Meeting Minutes
 Procurement and installation documentation 

Furthermore it may be expected 
 to participate in regular DMS group meetings;
 to participate in design and integration reviews;
 contribute or provide presentation related to mechanical design, integration and 

assembly;
 participate in the procurement and Installation process 

7 Responsibilities

7.1 Contractor’s obligations
In order to successfully perform the tasks in these Technical Specifications, the Contractor 
shall:

 Strictly implement the IO procedures, instructions and use templates;
 Provide experienced and trained resources to perform the tasks;
 Contractor’s personnel shall possess the qualifications, professional competence and 

experience to carry out services in accordance with IO rules and procedures;
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 Contractor’s personnel shall be bound by the rules and regulations governing the IO 
ethics, safety and security IO rules.

The official language of the ITER project is English. Therefore, all input and output 
documentation relevant to this Contract shall be in English. The Contractor shall ensure that all 
the professionals in charge of the Contract have an adequate knowledge of English, to allow 
easy communication and adequate drafting of technical documentation. This requirement also 
applies to the Contractor’s staff working at the ITER site or participating in meetings with the 
ITER Organization.

7.2 Obligations of the ITER Organization
The ITER Organization shall  

 Nominate the Responsible Officer to manage the Contract;
 Organise regular meeting(s) on work performed;
 Provide offices at IO premises.

The ITER Organization shall in addition give the possibility to the contractor to review 
documents on the ITER documents database (IDM). Furthermore the IO shall make all 
technical data and documents available to the Contractor which will be required to carry out its 
obligations in a timely manner. 

8 List of deliverables and due dates

N°
Target 
date
(months)

Deliverable description

D1 T0+3

Provide administrative and technical support in preparation for the 
DMS PDR and the post PDR tasks. 
Discuss and update task details with the IO RO and upload 
supporting description document in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

D2 T0+6

Provide administrative and technical support as part of the initial 
detail design phase in preparation for the FDR. 
Discuss and update task details with the IO RO and upload 
supporting description document in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

D3 T0+9

Provide administrative and technical support as part of the 
intermediate detail design phase in preparation for the FDR. 
Discuss and update task details with the IO RO and upload 
supporting description document in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

D4 T0+12
Provide administrative and technical support as part of the final detail 
design phase in preparation for the FDR. 
Discuss and update task details with the IO RO and upload 
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supporting description document in the IDM as per request.
Provide a report on IDM summarising the work of this deliverable.

9 Acceptance Criteria
The deliverables will be posted in the Contractor’s dedicated folder in IDM, and the acceptance 
by the IO will be recorded by the approval of the designated IO TRO.  These criteria shall be 
the basis of acceptance by IO following the successful completion of the services. These will 
be in the form of reports as indicated in section 8, Table of deliverables.

10 Specific requirements and conditions

In order to complete the tasks in a timely manner the following skills are required:
 Ability to work with CATIA V5
 Ability to work with the ENOVIA database
 Experience with documentation associated with ITER port plug design and tenant 

integration based on the IO integration approach (Equatorial ports as well as upper 
ports)

 Experience in quality management
 Experience with risk management
 Experience with Protection Important Equipment (PIC) according to the INB order 7th 

February 2012
 Experience with Pressure Equipment Directive (PED) 
 Experience with Non Destructive Testing (NDT) of welds
 Experience in working with the ITER PLM 

11 Work Monitoring / Meeting Schedule
Work is monitored through reports (see List of Deliverables section).
The Contractor will work predominantly work on the IO site.

12 Delivery time breakdown
T0 is the date of the contract signature. See Section 8 List Deliverables section and due dates.

13 Quality Assurance (QA) requirements
The organisation conducting these activities should have an ITER approved QA Program or an 
ISO 9001 accredited quality system.
The general requirements are detailed in ITER Procurement Quality Requirements 
(ITER_D_22MFG4).
Prior to commencement of the task, a Quality Plan must be submitted for IO approval giving 
evidence of the above and describing the organisation for this task; the skill of workers 
involved in the study; any anticipated sub-contractors; and giving details of who will be the 
independent checker of the activities (see Procurement Requirements for Producing a Quality 
Plan (ITER_D_22MFMW)).
Documentation developed as the result of this task shall be retained by the performer of the 
task or the DA organization for a minimum of 5 years and then may be discarded at the 

https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFMW
https://user.iter.org/?uid=22MFMW
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direction of the IO. The use of computer software to perform a safety basis task activity such as 
analysis and/or modelling, etc. shall be reviewed and approved by the IO prior to its use, in 
accordance with Quality Assurance for ITER Safety Codes (ITER_D_258LKL).

14 CAD Requirements (if applicable)
For the contracts where CAD design tasks are involved, the following shall apply:
The Supplier shall ensure that all designs, CAD data and drawings delivered to IO comply with 
the Procedure for the Usage of the ITER CAD Manual (2F6FTX), and with the Procedure for 
the Management of CAD Work & CAD Data (Models and Drawings 2DWU2M).
Drawing Registration in the IO system shall be performed according to the Procedure for the 
Management of Diagrams and Drawings in pdf Format Using the SMDD Application 
(KFMK2B).
The reference scheme is for the Supplier to work in a fully synchronous manner on the ITER 
CAD platform (see detailed information about synchronous collaboration in the ITER P7Q3J7 
- Specification for CAD data Production in ITER direct contracts). This implies the usage of 
the CAD software versions as indicated in CAD Manual 07 - CAD Fact Sheet (249WUL) and 
the connection to one of the ITER project CAD data-bases. Any deviation against this 
requirement shall be defined in a Design Collaboration Implementation Form (DCIF) prepared 
and approved by DO and included in the call-for-tender package. Any cost or labour resulting 
from a deviation or non-conformance of the Supplier with regards to the CAD collaboration 
requirement shall be incurred by the Supplier. 

15 Safety requirements
ITER is a Nuclear Facility identified in France by the number-INB-174 (“Installation Nucléaire 
de Base”).
For Protection Important Components (PIC) the French Nuclear Regulation must be observed, 
in application of the Article 14 of the ITER Agreement.
In such case the Suppliers and Subcontractors must be informed that:

- The Order 7th February 2012 applies to all the components important for the protection 
(PIC) and the activities important for the protection (PIA).

-  The compliance with the INB-order must be demonstrated in the chain of external 
contractors.

- In application of article II.2.5.4 of the Order 7th February 2012, contracted activities for 
supervision purposes are also subject to a supervision done by the Nuclear Operator.

For the Protection Important Components, structures and systems of the nuclear facility, and 
Protection Important Activities (as per ITER D PSTTZL) the contractor shall ensure that a 
specific management system is implemented for his own activities and for the activities done 
by any Supplier and Subcontractor following the requirements of the Order 7th February 2012 
(PRELIMINARY ANALYSIS OF THE IMPACT OF THE INB ORDER - 7TH FEBRUARY 2012 
(AW6JSB v1.0) ).

Compliance with ITER D 45P8YK Defined requirements PBS 18 DMS is mandatory.

Note: DMS Design activities are PIA

https://user.iter.org/?uid=258LKL
https://user.iter.org/?uid=2F6FTX
https://user.iter.org/?uid=2DWU2M
https://user.iter.org/?uid=KFMK2B
https://user.iter.org/?uid=P7Q3J7
https://user.iter.org/?uid=249WUL
https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
https://user.iter.org/?uid=AW6JSB&version=v1.0&action=get_document
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 ANNEX II - TECHNICAL EXPERIENCE PROFILE  

(max 5 pages) 

 
Profile name:   
 
Job title: 

  

Institution 
(Date from - Date to) 

Degree(s) or Diploma(s) obtained: 

  
  

 

Language skills: Indicate competence on a scale of 1 to 5 (1 - excellent; 5 - basic) 

 
 

Membership of professional bodies: 
Relevant experience within company:  
Key qualifications:  (Relevant to the project) 
Other skills: (e.g. Computer literacy, etc.) 
Specific international experience: 

 

Country Date from - Date to 
  
  
  

Language Reading Speaking Writing 
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Professional experience (Relevant to the project) 

Date from – Date to Location Company & 
reference person 

Position Description 

     

     

     

     

Other relevant information (e.g., Publications)  
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ANNEX III a – PRICE SCHEDULE  
 

Contract:  Technical administration support for the disruption mitigation 
system design  

Reference:  IO/21/CFE/10022395/INU 
 
 
 
All prices shall be in Euros (€) net of all duties and taxes. As an international organisation the 
ITER Organization is exempt from all taxes and duties. Applicable taxes (if any) shall be shown 
separately. The Financial Offer shall be submitted in the basis of the following: 
Having examined all the Documents attached to this Request for Quotation, including the 
Technical Specification for the performance of the Supply / Services, and having examined all 
conditions and factors which might in any way affect the cost or time of performance thereof, 
we the undersigned, offer to complete the Supply / Services upon the terms and conditions set 
forth in the Proposal Documents for the following price: 
 

D# Deliverable Due date Amount in 
EUR 

D01 

Provide administrative and technical support in 
preparation for the DMS PDR and the post PDR tasks. 
Discuss and update task details with the IO RO and 
upload supporting description document in the IDM as 
per request. Provide a report on IDM summarising the 
work of this deliverable. 

T0 + 3 
months to be added 

D02 

Provide administrative and technical support as part of 
the initial detail design phase in preparation for the FDR. 
Discuss and update task details with the IO RO and 
upload supporting description document in the IDM as 
per request. Provide a report on IDM summarising the 
work of this deliverable 

T0 + 6 
months to be added 

D03 

Provide administrative and technical support as part of 
the intermediate detail design phase in preparation for the 
FDR. Discuss and update task details with the IO RO and 
upload supporting description document in the IDM as 
per request. Provide a report on IDM summarising the 
work of this deliverable 

T0 + 9 
months to be added 

D04 

Provide administrative and technical support as part of 
the final detail design phase in preparation for the FDR. 
Discuss and update task details with the IO RO and 
upload Page 6 of 7 supporting description document in 
the IDM as per request. Provide a report on IDM 
summarising the work of this deliverable. 

T0 + 12 
months to be added 

Total  
T0=  kick off meeting date 
 
The proposed milestone payment plan is as follows: 

M# Details Estimated due date Amount in EUR 

M1 Successful completion of D01 T0 + 4 months to be added 
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M2 Successful completion of D02 T0 + 7 months to be added 

M3 Successful completion of D03 T0 + 10 months to be added 

M4 Successful completion of D04 T0 + 13 months to be added 

Total to be added 
 
 

Signature:  COMPANY STAMP 

Name:  .......................................................   

Position:  ....................................................   

Tel:  ...........................................................   

Email:  .......................................................   

Date:  .........................................................   

 
 

 



Price Breakdown
Base Price

Page no.  of 1

TOTAL  EUR
A LABOUR

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

€0.00

B INTERNAL SPECIAL FACILITIES
Unit rates

in EUR

0

0

€0.00

C OTHER COST ELEMENTS Amount in €

Price per unit in
EUR

€0.00 €0.00

€0.00 €0.00

€0.00 €0.00

€0.00 €0.00

€0.00

Rates per trip in
EUR

€0.00 €0.00

€0.00

Total Other Cost €0.00

D TOTAL  COST A+B+C €0.00

E €0.00

F D+E F €0.00

G Discount A       G €0.00

H F-G €0.00

Annex III b

Technical Specification 5GZH5H_v1.2 Representative:

 Signature:

ALL COSTS TO INCLUDE OVERHEADS AND PROFIT

Direct Labour cost categories
Profile Estimated No. of hours EUROS per hour

COST BREAKDOWN: 1

Tender  Ref IO/21/CFE/10022395/INU TENDERER:

Contractual Name & Title:

Total  Labour Hours and Cost  0 hours

B

Net amount
Description

A

Description Type of unit No. of units

0

0

0

Total Internal Special Facilities Cost

Items No of purchase

Miscellaneous/risks

C

0

Sub-Total

No of trips / persons

Lumpsum Travel Costs 0

*TOTAL PRICE FOR ITER ORGANIZATION 

 If insufficient space is available to identify all required information, please insert lines or add additional sheets

D

TOTAL SUB-CONTRACTOR PRICE (price breakdown to be provided for each sub-
contractor)

E

TOTAL  OVERALL COST
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ANNEX IV - STATEMENT OF EXCLUSIVITY AND AVAILABILITY 
 
 
 

Contract: Technical administration support for the disruption mitigation 
system design 

 
IO/21/CFE/10022395/INU 

 
(To be completed by the bidding company and/or their designated representative) 

 
 
I the undersigned, hereby declare that I agree to take part in the above-mentioned Call for 
Expertise.  
 
I further declare that I am able and willing to work   
 

o for the period(s) foreseen in the Technical Specification attached to the above referenced 
Call for Expertise for the completion of the works proposed and 

o within the execution period of the specific contract which is scheduled to run from date 
of Kick off for 12 months. 

I confirm that I am not engaged in another contract financed by the ITER Organization whereby 
the services are required at the same time or during the above periods.  I confirm that I will only 
invoice the ITER Organisation for works or services completed in relation to this contract, and 
not under any other contract.  
 
Furthermore, should this offer be accepted, I am fully aware that if I am not available at the 
expected start date of the services for reasons other than ill-health or force majeure, the contract 
award notification letter may be retracted and rendered null and void. 
 
 
 

 

Name  

Signature 
 

Date  
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(DRAFT) SERVICE CONTRACT  
 
  
 
 
 

CONTRACT  NUMBER – [IO/20/CT430000xxxx 
 
 
 
 
 
 
 
The ITER International Fusion Energy Organization, hereinafter referred to as "the ITER 
Organization", represented by the Director-General, who is represented for the purposes of the 
signature of this Contract by [name in full, function, department],  
  
on one part, 
 
and 
 
[official name in full] 
[official legal form] 
[statutory registration number] 
[official address in full] 
[VAT registration number] 
 

 

(hereinafter referred to as "the Contractor"), represented for the purposes of the signature of this 
Contract by [name in full and function,] duly authorized to sign on behalf of the Company (or the 

members of the consortium). 

 
on the other part, 
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HAVE AGREED  
 
the Special Conditions and the following Annexes: 
 
Annex I General Conditions for ITER Organization Service Contracts (“the General 

Conditions”)  
 
Annex II Technical Specifications 5GZH5H V1.2 of CFE IO/21/CFE/10022395/INU  
 
Annex III Contractor's Offer (No [complete] of [complete]) 
 
Annex IV ITER Organization Internal Regulations concerning work on site (applicable to a 

Contract or working at ITER)  
link http://www.iter.org/org/team/adm/proc/generalinfo 

 
Annex V Contract or Safety Management Procedure related to ITER  
 link http://www.iter.org/org/team/adm/proc/generalinfo 
 
 
Annex VI Declaration of Background Intellectual Property 
 
Annex VII Template for Declaration of Generated Intellectual Property 
 
 
which form an integral part of this Contract  (hereinafter referred to as “the Contract ”). 
 
 
The terms set out in the Special Conditions shall take precedence over those in the other parts of the 
Contract. The hierarchy of documents shall follow the numbering of the Annexes. Thus the terms 
set out in the Annex I shall take precedence over those in Annexes II, III, etc...  
 
Subject to the above, the documents forming part of the Contract are to be taken as mutually 
explanatory. Ambiguities or discrepancies within or between these documents shall be explained or 
rectified by a written instruction issued by the ITER Organization, subject to the rights of the 
Contract or under Article 33 of the Annex I should the Contractor dispute such instruction. 
 
 
 
 
 
 
 
  

http://www.iter.org/org/team/adm/proc/generalinfo
http://www.iter.org/org/team/adm/proc/generalinfo
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I – SPECIAL CONDITIONS 
 
 
ARTICLE I.1 - SUBJECT 
 
I.1.1. The subject of the Contract is to provide technical administration, documentation and quality 

management support for the Disruption Mitigation System (DMS).  
 

I.1.2. The Contractor shall execute the tasks assigned to him in accordance with the Technical 
Specifications and Contractor’s offer annexed to the Contract (Annexes II and III 
respectively). 

 
 
ARTICLE I.2 – DURATION, ENTRY INTO FORCE AND PERFORMANCE OF 
SERVICES 
 
I.2.1. The Contract shall enter into force on the date on which it is signed by the last contracting 

party. Provision of the services may under no circumstances begin before the date on which 
the Contract enters into force. 

 
I.2.2. The services shall be delivered according to the schedule provided in Article I.5.2.  

The delivery dates provided in Article I.5.2 shall not be extended without a formal 
confirmation letter issued by the ITER Organization or written amendment. This extension 
shall not be considered as a waiver of liquidated damages unless so specifically mentioned 
in the extension.  

 
I.2.3. All periods specified in the Contract are calculated in calendar days. The Provision of the 

services shall start from the date of entry into force of the Contract. 
 
 
ARTICLE I.3 – VALIDITY 
 
Notwithstanding termination of the Contract, its provisions shall continue to bind the Parties in so 
far and for as long as may be necessary to give effect to their respective rights and obligations.  
 
 
ARTICLE I.4 – CONTRACT  PRICE 
 
I.4.1  The fixed lump-sum total amount to be paid by the ITER Organization under the Contract 

shall be EUR [amount in figures and in words] excluding VAT, covering all services 
provided. The ITER Organization shall not accept liability for any expenditure beyond the 
aforementioned maximum amount. 

 
ARTICLE I.5 – PAYMENT FORMALITIES AND PERIOD 

 
I.5.1. Payments shall be executed only if the Contract or has fulfilled his contractual obligations 

by the date on which the invoice is submitted by the Contractor to the ITER Organization.  
 

The payment execution due date is thirty (30) days after receipt of a correctly rendered 
invoice and all necessary supporting documents. If the acceptance of a deliverable by the 
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ITER Organization is a condition for payment, the 30 days due date starts after the ITER 
Organization has: (i) accepted the deliverable(s) and (ii) received a correctly rendered 
invoice.   

In addition, for the final Payment, the following additional documents shall be provided:  
 A certification issued by the Contractor and validated by the IO-CRO (as defined  
under Article I.7) of satisfactory delivery of all deliverables within the delivery dates 
foreseen under this Contract, completion of the Services and, whenever applicable, 
completion of other obligations to be fulfilled, in accordance with the stipulations of 
this Contract; 
 Copies of supporting documents that may be required by the IO as evidence of 
satisfactory contractual performance; and 
 Declaration of any intellectual property resulting from Services undertaken for the 
purpose of the Contract, or a formal declaration that no intellectual property has been 
generated, using the template provided in Annex VII to the present Contract. If 
applicable, such declaration shall be made on behalf of the industrial consortium 
and/or subcontractors. 

 
I.5.2.  The payment and delivery schedule is the following: 
 

D# Deliverable Due date Amount in EUR 

D01 

Provide administrative and technical support in 
preparation for the DMS PDR and the post PDR 
tasks. Discuss and update task details with the IO 
RO and upload supporting description document 
in the IDM as per request. Provide a report on 
IDM summarising the work of this deliverable. 

T0 + 3 months to be added 

D02 

Provide administrative and technical support as 
part of the initial detail design phase in 
preparation for the FDR. Discuss and update task 
details with the IO RO and upload supporting 
description document in the IDM as per request. 
Provide a report on IDM summarising the work of 
this deliverable 

T0 + 6 months to be added 

D03 

Provide administrative and technical support as 
part of the intermediate detail design phase in 
preparation for the FDR. Discuss and update task 
details with the IO RO and upload supporting 
description document in the IDM as per request. 
Provide a report on IDM summarising the work of 
this deliverable 

T0 + 9 months to be added 

D04 

Provide administrative and technical support as 
part of the final detail design phase in preparation 
for the FDR. Discuss and update task details with 
the IO RO and upload Page 6 of 7 supporting 
description document in the IDM as per request. 
Provide a report on IDM summarising the work of 
this deliverable. 

T0 + 12 months to be added 

Total  
T0* = Date of Kick off 
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I.5.3. payment schedule is the following: 
 

M# Details Estimated due 
date Amount in EUR 

M1 Successful completion of D01 T0 + 4 months to be added 

M2 Successful completion of D02 T0 + 7 months to be added 

M3 Successful completion of D03 T0 + 10 months to be added 

M4 Successful completion of D04 T0 + 13 months to be added 

Total to be added 
 
 
 
ARTICLE I.6 – BANK ACCOUNT  
 
Payments shall be made to the Contractor’s bank account denominated in the Contract’s currency, 
identified in the duly filled Financial Identification Form. The Financial Identification Form shall 
be provided by the ITER Organization in a timely manner. 
 
It is the Contractor’s obligation to return this form to the ITER Organization in a timely manner. No 
payments can be made until the ITER Organization is in possession of this document. 
 
 
ARTICLE I.7 – GENERAL ADMINISTRATIVE PROVISIONS 
 
Any communication relating to the Contract shall be made in writing and shall bear the Contract 
reference. Ordinary mail shall be deemed to have been received by the ITER Organization on the 
date on which it is registered by the responsible Department indicated below.  
 
Communications shall be sent to the following addresses: 
 

a) ITER Organization: 
 
i. Technical Content 

ITER Organization 
Name of Responsible Officer 
Route de Vinon sur Verdon, CS 90 046,13067 Saint Paul Lez Durance, France 
Email :  
Tel :   

 
ii. Contractual Content 

ITER Organization 
Ismail NBOU  

Procurement and Contracts Division / ESOC 
Route de Vinon sur Verdon, CS 90 046, 13067 Saint Paul Lez Durance, France  
Email : ismail.nbou@iter.org 
 
  

iii. Financial  

mailto:ismail.nbou@iter.org
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ITER Organization 
Finance and Budget Division / ATS 
Route de Vinon sur Verdon, CS 90 046, 13067, Saint Paul Lez Durance, France  
Email : accounting@iter.org 
Tel :  

 
 

b) Contractor: 
 

i. Technical Content 
Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   

 
ii. Contractual Content 

Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   

 
 
 

iii. Financial  
Mr/Mrs/Ms [complete] 
[Function] 
[Company name] 
[Official address in full] 
Email :  
Tel :   

 
 
ARTICLE I.8 – PRIVILEGES AND IMMUNITIES 
 
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the 
privileges and immunities of the ITER Organization, its staff, experts and the representatives of the 
ITER Members. 
 
 
ARTICLE I.9 – SAFETY AND SITE ACCESS 
 
I.9.1. The Contract or shall be responsible for the observance by himself, his employees and sub-

contractors of all safety precautions necessary for their protection and the protection of any 
other persons, including all precautions required to be taken by or under or pursuant to any 
applicable legislation. For the avoidance of doubt this includes the ITER Organization 
Internal Regulations concerning Work, Health, Safety and Security for persons undertaking 
activities on the ITER Site (see Annex IV), the Contract or Safety Management Procedure 
related to ITER (see Annex V). 
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I.9.2. The Contractor shall adhere to the site access procedure when entering the ITER Site. The 

ITER Organization shall provide the Contract or with any necessary information and 
documentation for site access.  

 
ARTICLE I.10 – OTHER SPECIAL CONDITIONS 
 
STANDARD ARTICLES 

 

I.10.1. Article 8.2 of Annex I: The period of time in which to approve the report is 15 calendar days 
 
I.10.2. Article 2 of Annex I will be replaced as follows: 
 

Article 2.1 The ITER Organization is governed by its constitutive agreements, the 
Agreement on the Establishment of the ITER International Fusion Energy 
Organization for the Joint Implementation of the ITER Project and the Agreement 
on the Privileges and 
Immunities of the ITER Organization both signed on 21 November 2006. 

 
Article 2.2 Without prejudice to the ITER Organization’s status, the contract shall be 
governed in accordance with its true meaning and effect. 

 
Subsidiarily, reference to French law shall be made for, and only for: 

(i) the interpretation of a contract provision when such provision is 
ambiguous or unclear, in which case, such interpretation shall only be made 
for said provision, and not in respect of the contract as a whole; or 
(ii) When specific provisions of French law are of overriding mandatory 
effect. Article 2.3. The language used shall be English. 
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SIGNATURES 

 

For the Contractor, 
[Company name/forename/surname/function] 
 
 
 
 
 
 
Signature[s]: _______________________ 
 

For the ITER Organization*, 
Name  
Function 
 
 
 
 

 

Signature[s]:_____________________ 
 

Done at [             ], [date] Done at St. Paul Lez Durance , [date] 

 

In duplicate in English. 
Original : ITER Procurement and Contracts Division 
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 Definitions Article 1.
1.1 The headings and titles in these General Conditions shall not be taken as part thereof or be taken 

into consideration in the interpretation of the Contract.  
1.2 Where the context so permits, words in the singular shall be deemed to include the plural and vice 

versa, and words in the masculine shall be deemed to include the feminine and vice versa.  
1.3 Words designating persons or parties shall include firms and companies and any organisation 

having legal capacity.  
1.4 Days shall have the meaning of calendar days; a year is made of 365 days. 

 Law and language of the Contract Article 2.
2.1 The ITER Organization is governed by international agreements (“Agreement on the Establishment 

of the ITER International Fusion Energy Organization for the Joint Implementation of the ITER 
Project “so-called “ITER Agreement” and the “Agreement on the Privileges and Immunities of the 
ITER International Fusion Energy Organization for the Joint Implementation of the ITER Project”) 
= establishing the ITER Organization and its privileges and immunities.  

2.2 The applicable law for Contract interpretation is French law.  
2.3 The language used shall be English.  

 Communications  Article 3.
3.1 Official Communications between the ITER Organization and the Contractor shall be exclusively 

in writing. Unless otherwise specified in the Special Conditions, communications between the  
ITER Organization on the one hand, and the Contractor on the other hand, shall be sent by telex, 
fax transmission, e-mail or delivered by hand, to the addresses designated by the parties for that 
purpose.  

3.2 If the person sending a communication requires acknowledgement of receipt, he shall indicate this 
in his communication. Whenever there is a deadline for the receipt of a written communication, the 
sender should ask for an acknowledgement of receipt of his communication. In any event, the 
sender shall take all necessary measures to ensure receipt of his communication.  

3.3 Wherever the Contract provides for the giving or issue of any notice, consent, approval, certificate 
or decision, unless otherwise specified such notice, consent, approval, certificate or decision shall 
be in writing and the words "notify", "certify", "approve" or "decide" shall be construed 
accordingly. Any such consent, approval, certificate or decision shall not unreasonably be withheld 
or delayed. 

 Performance of the Contract Article 4.
4.1 The Contractor’s obligations are stated in the Special Conditions and the other relevant Annexes. 

The Contractor accepts any obligation and all costs not expressly agreed in the contract that are 
nevertheless necessary to provide the services as described in the Contract. 

4.2 The Contractor shall implement the Contract with due care and diligence. The Contractor shall 
have sole responsibility for complying with all legal obligations incumbent on him, notably those 
resulting from employment, tax and social legislation. 
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4.3 The Contractor shall have sole responsibility for taking the necessary steps to obtain any permits, 
visas, Intellectual Property rights or licenses required for performance of the Contract under the 
laws and regulations in force at the place(s) where the tasks assigned to him are to be executed. In 
particular, the Contractor is responsible for obtaining any export licenses, and such licenses shall 
be obtained within delivery period and are included in the contract price. 

4.4 Any reference made to the Contractor’s staff in the Contract shall relate exclusively to individuals 
involved in the performance of the Contract. 

4.5 The Contractor must ensure that any staff performing the Contract has the professional 
qualifications and experience required for the execution of the tasks assigned to him. 

4.6 The Contractor shall neither represent the ITER Organization nor behave in any way that would 
give such an impression. The Contractor shall inform third parties that he is not employee of the 
ITER Organization.  

4.7 The Contractor shall have sole responsibility for the staff who executes the tasks assigned to him. 
The Contractor shall make provision for the following employment or service relationships with 
his staff: 
 The staff executing the tasks assigned to the Contractor may not be given orders directly by 

the ITER Organization except for operational and safety matters necessary for the 
performance of the Services; 

 The ITER Organization may not under any circumstances be considered to be the staff's 
employer and the said staff shall undertake not to invoke in respect of the ITER 
Organization any right arising from the contractual relationship between the ITER 
Organization and the Contractor.  

4.8 In the event of a Contractor’s staff does not correspond to the profile required by the Contract or 
the staff member does not perform as required in the Contract, the Contractor shall replace him 
without delay.. Replacement staff must have the necessary qualifications and be capable of 
performing the Contract under the same contractual conditions. The Contractor shall be responsible 
for any delay in the execution of the tasks assigned to him resulting from the replacement of staff 
in accordance with this Article. 

4.9 The Contractor shall have in place, for the duration of the contract, a Project Manager able to 
provide the requested project management support and possessing all the competences required to 
perform the task. This function shall be described in the technical specifications describing the 
distribution of roles and responsibilities and the workflow. 

4.10 The Contractor shall demonstrate that its organization takes into account that continuity is 
maintained through appropriate training and efficient handover during staff movements.  

4.11 Under no circumstances, the Contractor shall accept or perform any task if not foreseen and for 
which no financial provision was agreed in the Contract. 

4.12 Should any unforeseen event, action or omission directly or indirectly hamper execution of the 
tasks, either partially or totally, the Contractor shall immediately and on his own initiative record it 
and report it to the ITER Organization. The report shall include a description of the problem and an 
indication of the date on which it started and of the remedial action taken by the Contractor to 
ensure full compliance with his obligations under the Contract. In such event the Contractor shall 
give priority to solving the problem rather than determining liability. 
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4.13 In the event of the Contractor not complying with the scope of work assigned by the ITER 
Organization, the ITER Organization reserves the right to inform the Contractor of such erroneous 
or incorrect actions in writing.  
In such instances, the ITER Organization reserves the right to instruct the Contractor to perform 
any re-work necessary to make good any erroneous work or services of his own volition at the 
Contractor’s own cost. Such re-work will not be reimbursable and will be executed in a manner so 
as not to affect adversely on the progress of other parallel contract scope activity by the Contractor. 

4.14 Should the Contractor fail to perform his obligations under the Contract in accordance with the 
provisions laid down therein, the ITER Organization may - without prejudice to its right to 
terminate the Contract - reduce payments in proportion to the scale of the failure. 

4.15 For any interruption of services due to the Contractor and beyond the control of the ITER 
Organization, the Contractor is responsible to provide the ITER Organization with a recovery plan 
within 5 working days from the occurrence of such interruption.  

 Replacement of Personnel Article 5.
5.1 The Contractor shall make changes to the Contractor’s personnel in the following cases: 

a. In the event of death, in the event of illness or in the event of accident of Contractor’s 
personnel; 

b. If it becomes necessary to replace Contractor’s personnel for any other reasons beyond the 
Contractor’s control (e.g. resignation). 

5.2 Where Contractor’s personnel are to be replaced, the replacement staff must possess at least 
equivalent qualifications and experience. Where the Contractor is unable to provide a replacement 
with equivalent qualifications and/or experience, the ITER Organization may either decide to 
terminate the Contract, if the proper performance of it is jeopardized, or, if it considers that this is 
not the case, accept the replacement, provided that the rates of the latter are renegotiated to reflect 
the appropriate qualifications and/or experience. 

5.3 Additional costs incurred due to the replacement are the responsibility of the Contractor. The ITER 
Organization shall make no payment for the period when the Contractor’s to be replaced is absent. 
The replacement of any Contractor’s staff, must be proposed by the Contractor within fifteen (15) 
calendar days from the first day of the Contractor’s absence. 

 Supply of documents Article 6.
6.1 Within 30 days of the signature of the Contract, the ITER Organization shall, where necessary, 

provide the Contractor, free of charge, with a copy of the drawings prepared for the 
implementation of the Contract and a copy of the specifications and other Contract documents. The 
Contractor may purchase additional copies of these drawings, specifications and other documents, 
in so far as they are available. Upon termination of this Contract, the Contractor shall return to the 
ITER Organization all drawings, specifications and other documents given to him with the purpose 
of giving execution to the Contract.  
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6.2 Unless it is necessary for the purposes of the Contract, the drawings, specifications and other 
documents provided by the ITER Organization shall not be used or communicated to a third party 
by the Contractor without the prior consent of the ITER Organization. 

 Performance guarantee Article 7.
7.1 ITER Organization may request a performance guarantee. The Contractor shall, together with the 

return of the countersigned Contract, furnish ITER Organization with a guarantee for the full and 
proper execution of the Contract. The amount of the guarantee shall be specified in the Special 
Conditions. 

7.2 The performance guarantee shall be held against payment to the ITER Organization for any loss 
resulting from the Contractor's failure to perform his contractual obligations fully and properly. 

7.3 The performance guarantee shall be in the format provided by the ITER Organization and may be 
provided in the form of a first-demand bank guarantee.  

7.4 The performance guarantee shall be denominated in the currency in which the Contract is payable. 
No payments shall be made in favour of the Contractor prior to the provision of the guarantee. The 
guarantee shall continue to remain valid until the Contract has been fully and properly performed.  

7.5 During the execution of the Contract, if the natural or legal person providing the guarantee is not 
able to abide by his commitments, the guarantee shall cease to be valid. The ITER Organization 
shall give formal notice to the Contractor to provide a new guarantee on the same terms as the 
previous one.  Should the Contractor fail to provide a new guarantee, ITER Organization may 
terminate the Contract. Before so doing, the ITER Organization shall send a registered letter with 
acknowledgement of receipt, which shall set a new deadline of no less than 15 days from the day of 
delivery of the letter to extend or provide a new guarantee. 

7.6 The ITER Organization shall demand payment from the guarantee of all sums for which the 
guarantor is liable under the guarantee due to the Contractor's default under the Contract, in 
accordance with the terms of the guarantee and up to the value thereof. Before making any claim 
under the performance guarantee, ITER Organization shall notify the Contractor stating the nature 
of the default in respect of which the claim is to be made.  

 Approval of Contractor's documents Article 8.
8.1 The Contractor shall submit to the ITER Organization for approval:  

 the drawings, documents, samples and/or models, according to the time limits and 
procedures laid down in the Technical Specifications and/or Special Conditions;  

 such other documents as the ITER Organization may reasonably require for the 
implementation of the Contract.  

The Contractor warrants that all the documentation delivered in the frame of the Contract shall: 

 be fit for its intended purpose; and 
 otherwise comply with the requirements set forth in the Technical Specifications. 
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8.2 The ITER Organization is committed to review the documents submitted by the Contractor, to 
provide comments for implementation by the Contractor, to approve the documents thereof or to 
reject them within the time specified in the Special Conditions. If a document is rejected the ITER 
Organization will provide the Contractor with the technical grounds that justify the rejection, the 
ITER Organization may also provide comments to the rejected document that the Contractor 
undertakes to implement in the revised document. Any rejected document must be modified 
according to the ITER Organization’s comments and resubmitted by the Contractor without delay; 
this Article shall reapply to any documents resubmitted by the Contractor. 

8.3 If the ITER Organization fails to notify its decision of approval referred to in Article 8.2 within the 
deadlines referred to in the Contract or the approved programme of implementation, such 
drawings, documents, samples or models shall be deemed to be approved on expiry of the 
deadlines. If no deadline is specified, they shall be deemed to be approved 30 days after receipt. 

8.4 Approved drawings, documents, samples and models shall be signed or otherwise identified by the 
ITER Organisation and may only be departed from on ITER Organization's instructions.  Any of 
the Contractor’s drawings, documents, samples or models which the ITER Organization refuses to 
approve shall immediately be modified to meet the requirements of the ITER Organization and 
resubmitted by the Contractor for approval by the ITER Organization.  

8.5 The approval of the drawings, documents, samples or models by the ITER Organization shall not 
relieve the Contractor from any of his obligations under the Contract.  

8.6 ITER Organization shall have the right to inspect all drawings, documents, samples or models 
relating to the Contract at the Contractor's premises at all reasonable times.  

 Liability Article 9.
9.1 The ITER Organization shall not be liable for damage sustained by the Contractor in performance 

of the Contract except in the event of wilful misconduct or gross negligence on the part of the 
ITER Organization causing such damage. 

9.2 The Contractor shall be liable for any loss or damage caused by himself in performance of the 
Contract, including in the event of subcontracting. The ITER Organization shall not be liable for 
any act or default on the part of the Contractor in performance of the Contract. 

9.3 The Contractor shall hold harmless the ITER Organization in the event of any action, claim or 
proceeding brought against the ITER Organization by a third party as a result of damage caused by 
the Contractor in performance of the Contract. The Contractor shall indemnify and keep the ITER 
Organization free from any claims or complaints concerning any governmental or local fines, 
taxes, excises or assessments arising from failure by the Contractor to carry out its obligations 
under this contract. 

9.4 In the event of any action brought by a third party against the ITER Organization in connection 
with performance of the Contract, the Contractor shall assist the ITER Organization. Expenditure 
incurred by the Contractor to this end shall be borne by the   Contractor. 

9.5 The Contractor shall respect and abide by all relevant laws and regulations in force in the territory 
where the services are performed and shall ensure that his personnel, Contractor’s and 
subcontractors’ personnel also respect and abide by all such laws and regulations. The Contractor 
shall hold harmless the ITER Organization against claims and proceedings arising from any 
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infringement by the Contractor, his personnel, Contractor’s and subcontractors’ personnel of such 
laws and regulations.  

 Conflict of interest Article 10.
10.1 The Contractor shall take all necessary measures to prevent any situation that could compromise 

the impartial and objective execution of the Contract. Such conflict of interest could arise in 
particular as a result of economic interest, political or national affinity, family or any other relevant 
connection or shared interest. Any conflict of interest which arises during the performance of the 
Contract shall be notified to the ITER Organization in writing without delay. In the event of the 
occurrence of such conflict, the Contractor shall immediately take all necessary steps to resolve it. 

10.2 The ITER Organization reserves the right to verify that the remedying measures are adequate and 
may require additional measures to be taken, if necessary, within a time limit which it shall set. 
The Contractor shall ensure that his staff, board and directors are not placed in a situation which 
could give rise to conflicts of interest. Without prejudice to Article 5 the Contractor shall replace, 
immediately and without compensation from the ITER Organization, any member of his staff 
exposed to a conflict of interest situation.  

10.3 By signing this Contract, the Contractor declares:  
 that he has not made and will not make any offer of any type whatsoever from which an 

advantage can be derived under this Contract; 
 that he has not granted and will not grant, has not sought and will not seek, has not 

attempted and will not attempt to obtain, and has not accepted and will not accept, any 
advantage, financial or in kind, to or from any third party whatsoever, where such 
advantage constitutes an illegal practice or involves corruption, either directly or indirectly, 
inasmuch as it is an incentive or reward relating to performance of the Contract. 

10.4 The Contractor shall inform in writing the contractual obligations of the Parties to his staff, board 
members, and directors as well as to any other third  party involved with the performance of the 
Contract. A copy of the instructions given and the undertakings made in this respect shall be sent to 
the ITER Organization should it so request. 

 Payment Article 11.
11.1 At the end of each of the periods indicated in Special Conditions, the Contractor shall submit to the 

ITER Organization a formal request for payment accompanied by the following documents: 
 Any report or deliverable (technical) report in accordance with the instructions laid down in 

the Special Conditions; 
 The relevant invoices indicating the reference number of the Contract to which they refer. 

11.2 If the report is a condition for payment, on receipt the ITER Organization shall have such a period 
of time agreed upon the parties in which: 
 To approve it, with or without comments or reservations; 
 To suspend such period and request additional information; or 
 To reject it and request a new report. 
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11.3 If the ITER Organization does not react within this period of time, the report shall be deemed to 
have been approved. Approval of the report does not imply recognition either of its regularity or of 
the authenticity, completeness or correctness of the declarations or information enclosed. 

11.4 Where the ITER Organization requests a new report because the one previously submitted has been 
rejected, this shall be submitted within two weeks. The new report shall likewise be subject to the 
above provisions. 

  General provisions concerning payments Article 12.
12.1 Payments shall be deemed to have been made on the date on which the ITER Organization's 

account is debited. 
12.2 The payment periods referred to in the Special Conditions may be suspended by the ITER 

Organization at any time if it informs the Contractor that his payment request is not admissible, 
either because the amount is not due or because the necessary supporting documents have not been 
properly produced. In case of doubt on the eligibility of the expenditure indicated in the payment 
request, the ITER Organization may suspend the time limit for payment for the purpose of further 
verification, including an on-the-spot check, in order to ascertain, prior to payment, that the 
expenditure is eligible. 

12.3 The ITER Organization shall notify the Contractor accordingly by registered letter with 
acknowledgment of receipt or by email. Suspension shall take effect from the date of receipt of the 
letter. The remainder of the period referred to in the Special Conditions shall begin to run again 
once the suspension has been lifted. 

12.4 In the event of late payment, without prejudice to Article 12.2 above, the Contractor may claim 
interest within two months of receiving the payment. Interest shall be calculated at the rate applied 
by the European Central Bank to its most recent main refinancing operations (“the reference rate”) 
plus 1.5 percentage points (“the margin”). The reference rate in force on the first day of the month 
in which the payment is due shall apply. Such interest rate is published in the C series of the 
Official Journal of the European Union. Interest shall be payable for the period elapsing from the 
calendar day following expiry of the time limit for payment  up to the day of payment. Suspension 
of payment by the ITER Organization may not be deemed to constitute late payment. 

12.5 The ITER Organization may request Contractor’s staff to travel and work at places other than 
ITER site, in this case travel mission expenses are claimed by the Contractor according to the 
following principles:  
 Only economy class flights are reimbursed by the ITER Organization; 
 Subsistence expenses reimbursement rate for the Contractor’s employee shall be 

reimbursed at ITER Organization’s per diem rates (DSA, daily subsistence allowance) for 
each overnight on mission, from the time of departure until the time of return, on the basis 
of the quickest, most direct route. If travelling lasts more than 30 consecutive days, the 
DSA will be reduced by 20% starting on the 31st day overnight inclusively; 

 Travel by train (second or first class); 
 Travel by private car reimbursement rate is 0.50 € / km plus toll and parking expenses when 

flight or train are not available;  
 Visa expenses (only fees of embassy, consulate or visa centre) will be reimbursed. 
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12.6 All other expenses are considered to be included in the DSA. All claims for mission travel will be 
reimbursed only when supported by invoices and flight tickets. 

  Recovery Article 13.
13.1 If total payments made exceed to the amount actually due under the Contract or if justified in 

accordance with the terms of the Contract, the Contactor shall reimburse the appropriate amount in 
euro or other currency indicated  in the contract on receipt of the debit note, in the manner and 
within the time limits set by the ITER Organization. 

13.2 In the event of failure to pay by the deadline specified in the request for reimbursement, the sum 
due shall bear interest at the rate indicated in Article 12.4 

 Property of the ITER Organization and Property of the Contractor Article 14.
14.1 Where for the purpose of the Contract the ITER Organization provides to the Contractor access to 

drawings, files, technical data, computer programs, source codes, and any other item of property, 
the ITER Organization remains the sole owner of any item provided. 

14.2 These items may only be used by the Contractor for the purposes of the Contract. The distribution, 
reproduction or use by a third party without prior written approval by ITER Organization is strictly 
forbidden. 

14.3 All property of the Contractor while at the ITER Organization premises shall be at the risk of the 
Contractor and the ITER Organization shall accept no liability for any loss or damage to that 
property or caused by that property except where any such loss or damage was caused or 
contributed to by any act, neglect or default of any employee of the ITER Organization acting in 
the course of his employment. The ITER Organization shall accept liability only to the extent to 
which such loss or damage is so caused or contributed to. 

 Intellectual Property Permits and Licenses Article 15.
15.1 The Contractor shall be responsible for obtaining all permits and licenses required for the 

implementation of the Contract under the laws and regulations in force at the place(s) at which the 
works under the Contract are to be carried out, except as otherwise agreed by the Parties. 

15.2 If the Contactor is unable to obtain any of the permits and licenses referred to above, he shall 
forthwith inform the ITER Organization, who after consultation with the Contractor and with due 
regard to the effect of this situation upon the works, shall decide whether all or any of the works 
are to be discontinued. 

 Intellectual Property and Information Article 16.
16.1 Definitions 

The ITER Organization is submitted to the Annex on Information and Intellectual Property of the 
ITER Agreement. For the purposes of this Contract, the terms Information, Intellectual Property, 
Background Intellectual Property and Generated Intellectual Property shall have the meaning 
provided as follows, in compliance with the ITER Agreement and its IIP Annex: 
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“Intellectual Property” shall have the meaning defined in Article 2 of the Convention 
Establishing the World Intellectual Property Organization, done at Stockholm on July 14, 1967. It 
may include confidential information such as know-how or trade secrets provided that they are 
unpublished, and in written or otherwise documented form, and  

a. have been held in confidence by their owner; 
b. are not generally known or available to the public from other sources, and/or are not 

generally available  to  the  public  in  printed  publications  and/or  other  readable 
documents; 

c. have not been made available by their owner to other parties without an obligation 
concerning confidentiality; and 

d. are not available to the receiving party without an obligation concerning confidentiality. 

“Information” shall mean published data, drawings, designs, computations, reports and other 
documents, documented data or methods of research and development, as well as the description of 
inventions and discoveries, whether or not protectable, which are not covered by the term 
Intellectual Property as defined in the paragraph above. 

“Background Intellectual Property” shall mean Intellectual Property that has been or is 
acquired, developed or produced, before the entry into force of the Contract, or outside the scope of 
this Contract. 

“Generated Intellectual Property” shall mean Intellectual Property that is generated or acquired 
with full ownership by the ITER Organization pursuant to and in the course of the performance of 
this Contract.   

16.2 Background Intellectual Property (hereinafter referred to as “BIP”) 
The Contractor shall declare in the Intellectual PropertyBIP declaration any Intellectual Property 
which is held by the Contractor prior to the signature of the Contract or outside its scope and which 
is required for carrying out the Contract or for using the supplied goods. The declaration shall 
provide detailed information on the origin and ownership of the BIP as well as any legal 
restrictions relating to its use of which the Contractor is aware.  In cases where there is no BIP, a 
declaration specifically stating the non-existence of BIP should be submitted. The declaration of 
the BIP constitutes part of the Contract. 

Any other BIP identified after the signature of the Contract may only be added to the BIP 
declaration after approval of the IO. The Contractor shall justify why the existence of such BIP 
could not be invoked prior to the signature of the Contract and the IO shall decide if the addition 
may be accepted. 

In case where the BIP belongs to a third party, its use was granted to the Contractor under a license 
agreement, the Contractor shall obtain from that third party all the rights allowing use of the BIP  
in conformity with this license agreement. 

If all or part of the BIP is confidential, it must be clearly identified so in the declaration and special 
additional measures may be agreed between the Contractor and the ITER Organization to preserve 
its confidentiality. 
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BIP shall remain the property of the Contractor or the third party that owns this Intellectual 
Property.  

The Contractor shall provide the ITER Organization or shall ensure the ITER Organization is 
provided  a worldwide, non-exclusive, irrevocable, royalty-free licence to use the BIP if the BIP is 
required for carrying out the Contract  and/or if the BIP is needed for the use of the Generated 
Intellectual Property developed under the Contractor for the use of the goods supplied under the 
Contract with the right for the ITER Organization to sub-license to the ITER Members under the 
same conditions and with the right for the ITER Members to sub-license within their respective 
territory for the purpose of fusion research and development. 

The Contractor shall grant on fair and reasonable conditions to any third party nominated by the 
ITER Organization for the purpose of fulfilling a contract with the ITER Organization a license to 
use the BIP if such BIP is needed for using the Generated Intellectual Property under the Contract 
or the goods supplied under the Contract. 

16.3 Ownership of the results and of Generated Intellectual Property 
Any results (including reports and data such as maps, diagrams, drawings, specifications, plans, 
statistics, calculations, databases, software and supporting records or materials) or rights thereon, 
including copyright and other Intellectual Property rights, obtained/generated in the performance of 
the Contract (including those obtained/generated by subcontractors) shall be transmitted/reported 
without delay to the ITER Organization using the form provided in the Contract and shall be 
owned solely by the ITER Organization, which may use, publish, assign or transfer them as it sees 
fit, without geographical or other limitations, in compliance with the Intellectual Property rights 
existing prior to the Contract being entered into. 

The Contractor shall upon completion of the Contract, deliver all such results to the ITER 
Organization. The Contractor may not retain copies of such documents and data and shall not use 
them for purposes unrelated to the Contract without the prior written consent of the ITER 
Organization. 
The Generated Intellectual Property (GIP) resulting from the execution of the Contract is 
established by, inter alia, a comparison between the overall results of the Contract and the pre-
existing knowledge and information incorporated in the BIP declaration. Any relevant information 
or knowledge not indicated in the BIP declaration will be considered as GIP. The Contractor shall 
therefore identify all the tasks leading to the results as well as the results themselves that can take 
the form of an invention, information, business confidential information, trade secrets, software, a 
database etc. The Contractor shall provide the GIP declaration as soon as the GIP is created. 
If the Contractor wishes to use the GIP for his own needs, the ITER Organization shall grant 
permission on terms to be agreed.  
The Contractor shall not publish articles relating to the supplies/services or refer to them when 
carrying out any services for others, or divulge information obtained from the ITER Organization, 
without the prior consent of the ITER Organization. 
Intellectual Property The Parties acknowledge and expressly agree that the contract price is 
understood to be inclusive of all fees, royalties, and any other payment which may have been due 
by the ITER Organization to the Contractor for the above mentioned Intellectual Property rights. 
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The Contractor shall systematically and in due time report to the ITER Organization any creation 
of Generated IP using the form provided in to this Contract. 

16.4 Management of Intellectual Property 
The ITER Organization and the Contractor shall communicate to each other any information 
concerning Intellectual Property, which may impede the performance of the Contract. 

At the first indication of any action and in particular the lodging of a claim for the Intellectual 
Property rights by a third party, even after performance of the Contract, the party implicated shall 
notify the other party thereof without delay, whereupon both Parties shall act jointly and shall 
exchange all information and evidence, which they may possess or obtain. 

The fact that the supply or any part thereof is covered by an Intellectual Property owned by the 
Contractor, or in respect of which he possesses a license, shall not prevent the ITER Organization 
from repairing or causing repairs to be made to such a supply by whomsoever it may think fit, if 
the Contractor after having been consulted in the first instance cannot effect the repairs within a 
reasonable time limit and at a reasonable price. 

In order to facilitate the management of Intellectual Property within the Contract and to ensure that 
Intellectual Property is duly protected where necessary, the Contractor shall report on the status of 
Intellectual Property in the context of the progress meetings with ITER Organization. During these 
progress meetings the Contractor shall give account of the status of the protection of the IP, 
creation of Generated IP, requests for access rights and any other IP related issue that may affect 
the proper execution of the Contract. 

16.5 Third Party Intellectual Property Rights 
The Contractor explicitly warrants and represents that in carrying out its activities in the Contract 
shall not infringe or misuse any third party Intellectual Property Rights. 

The Contractor shall indemnify and hold harmless the ITER Organization concerning any claims 
against or costs, losses or damages, suffered or incurred by the ITER Organization, arising out of 
or in any way in connection with, any actual or alleged infringement or misuse of any Intellectual 
Property Rights: 

 by the Contractor; 
 arising out, or in any way in connection with, the carrying out of the Contractor’s activities 

related to the Contract; 
 arising out, or in any way in connection with, the exercise of Intellectual Property Rights 

granted to ITER Organization pursuant to this Contract. 

 Confidentiality Article 17.
17.1 The Contractor undertakes to treat in the strictest confidence and not make use of or divulge to 

third parties any information or documents which are linked to performance of the Contract. The 
Contractor shall continue to be bound by this undertaking after completion of the tasks and 
termination of the contract. 

17.2 The Contractor shall obtain from each member of his staff, board and directors an undertaking that 
they will respect the confidentiality of any information which is linked, directly or indirectly, to 
execution of the tasks and that they will not divulge to third parties or use for their own benefit or 
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that of any third party any document or information not available publicly, even after completion 
of the tasks. 

 Use, distribution and publication of information Article 18.
18.1 The Contractor shall authorise the ITER Organization to process, use, distribute and publish, for 

whatever purpose, by whatever means and on whatever medium, any data contained in or relating 
to the Contract..  

18.2 Unless otherwise provided by the Special Conditions, the ITER Organization shall not be required 
to distribute or publish documents or information supplied in performance of the Contract. If it 
decides not to publish the documents or information supplied, the Contractor may not have them 
distributed or published elsewhere without prior written authorisation from the ITER Organization. 

18.3 Any distribution or publication of information relating to the Contract by the Contractor shall 
require prior written authorisation from the ITER Organization. It shall state that the opinions 
expressed are those of the Contractor only and do not represent the ITER Organization's official 
position. 

18.4 The use of information obtained by the Contractor in the course of the Contract for purposes other 
than its performance shall be forbidden, unless the ITER Organization has specifically given prior 
written authorisation to the contrary. 

 Taxation Article 19.
19.1 The Contractor shall have responsibility for compliance with the tax laws which apply to him. 

Failure to comply shall make the relevant invoices invalid. 
19.2 The Contractor recognises that the ITER Organization is exempt from all taxes and duties, 

including value added tax (VAT) pursuant to the international agreement on the privileges and 
immunities of the ITER Organization 

19.3 The Contractor shall complete the necessary formalities with the relevant authorities to  ensure that 
the goods and services required for performance of the Contract are exempt from taxes, duties 
including VAT.  

19.4 Only if the direct exemption of taxes and duties at the source is legally not possible, the Contractor 
shall invoice them. This applies in particular to VAT invoiced in France. 

19.5 In cases of Article 19.4 above, invoices presented by the Contractor shall indicate his place of 
taxation for VAT purposes and shall specify separately the amounts not including VAT and the 
amounts including VAT. 

 Force majeure Article 20.
20.1 Force majeure shall mean any unforeseeable and exceptional situation or event beyond the control 

of the contracting parties which prevents either of them from performing any of their obligations 
under the Contract, was not due to error or negligence on their part or on the part of a 
subcontractor, and could not have been avoided by the exercise of due diligence. Defects in 
equipment or material or delays in making it available, labour disputes, strikes or financial 
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problems cannot be invoked as force majeure unless they stem directly from a relevant case of 
force majeure. 

20.2 If either contracting party is faced with force majeure, it shall notify the other party without delay 
by registered letter with acknowledgment of receipt or equivalent, stating the nature, likely 
duration and foreseeable effects. 

20.3 Neither contracting party shall be held in breach of its contractual obligations if it has been 
prevented from performing them by force majeure. Where the Contractor is unable to perform his 
contractual obligations owing to force majeure, he shall have the right to remuneration only for 
tasks actually executed. 

20.4 The contracting parties shall take the necessary measures to reduce damage to a minimum. 

 Subcontracting  Article 21.
21.1 The Contractor shall not subcontract without prior written authorisation from the ITER    

Organization nor cause the Contract to be performed in fact by third parties. 
21.2 Even where the ITER Organization authorises the Contractor to subcontract to third parties, he 

shall none the less remain bound by his obligations to the ITER Organization under the Contract 
and shall bear exclusive liability for proper performance of the Contract. 

21.3 The Contractor shall make sure that the subcontract does not affect rights and guarantees to which 
the ITER Organization is entitled by virtue of the Contract. 

 Assignment Article 22.
22.1 The Contractor shall not assign the rights and obligations arising from the Contract, in whole or in 

part, without prior written authorisation from the ITER Organization. 
22.2 In the absence of the above authorisation or in the event of failure to observe the terms  thereof, 

assignment by the Contractor shall not be enforceable against and shall have no effect on the ITER 
Organization. 

 Termination by the ITER Organization Article 23.
23.1 The ITER Organization may, after giving the Contractor 15 days' prior notice, terminate the    

Contract in any of the following cases:  
a. where the Contractor fails to fulfil its contractual obligations, after receiving formal notice in 

writing to comply, specifying the nature of the alleged failure, and after being given the 
opportunity to remedy the failure within a reasonable period following receipt of the formal 
notice, remains in  serious breach of his contractual obligations; 

b. where the Contractor is being wound up, is having his affairs administered by the courts, has 
entered into an arrangement with creditors, has suspended business activities, is the subject 
of proceedings concerning those matters, or is in any analogous situation arising from a 
similar procedure provided for in national legislation ; 

c. where the Contractor has been convicted of an offence concerning his professional conduct 
by a judgment which has the force of res judicata; 

d. where the Contractor has been guilty of grave professional misconduct proven by any means 



 

 

Page 16 of 21 

 

which the ITER Organization can justify; 
e. where the Contractor has not fulfilled obligations relating to the payment of social security 

contributions or the payment of taxes in accordance with the legal provisions of the country 
in which he is established or with those of the country applicable to the Contract or those of 
the country where the Contract is to be performed; 

f. the Contractor has been convicted of fraud, corruption, involvement in a criminal 
organization or any other illegal activity detrimental to the ITER Organization’s financial 
interest; 

g. where the Contractor was guilty of misrepresentation in supplying the information required 
by the ITER Organization as a condition of participation in the Contract procedure or failed 
to supply this information; 

h. where a change in the Contractor’s legal, equity , technical or organizational situation could, 
in the ITER Organization’s opinion, have a significant effect on the performance of the 
Contract. The decision shall be substantiated by a report of independent auditors to be 
nominated by the ITER Organization; 

i. where the Contractor is unable, through his own fault, to obtain any permit or license 
required for performance of the Contract. 

23.2 Termination shall be without prejudice to any other rights or powers of the ITER Organization and 
the Contractor under the Contract. The ITER Organization may, thereafter, conclude a Contract 
with a third party to remedy the failures of the Contractor. The Contractor’s liability for delay in 
completion shall immediately cease upon termination without prejudice to any liability there under 
that may already have occurred. 

23.3 The ITER Organization shall, upon the issue of the notice of termination of the Contract, instruct 
the Contractor to take immediate steps to bring the implementation of the supplies to a close in a 
prompt and orderly manner and to reduce expenditure to a minimum. 

23.4 In the event of termination, the ITER Organization shall, as soon as possible and in the presence of 
the  Contractor or his representatives or having duly summoned them, draw up a report on the 
supplies delivered and the work performed and take an inventory of the materials supplied and 
unused. A statement shall also be drawn up of monies due to the Contractor and of monies owed 
by the Contractor to the ITER Organization as at the date of termination of the Contract. 

23.5 The ITER Organization shall not be obliged to make any further payments to the Contractor until  
the services are completed, whereupon the ITER Organization shall be entitled to recover from  the 
Contractor the extra costs, if any, of providing the supplies or shall pay any balance due to the 
Contractor prior to the termination of the Contract. 

23.6 If the ITER Organization terminates the Contract it shall be entitled to recover from the Contractor 
any loss it has suffered as a result of the termination. 

 Termination by convenience by the ITER Organization Article 24.
24.1 The ITER Organization may, of its own volition and without being required to pay compensation, 

terminate the Contract by serving a 15 days formal prior notice. Should the ITER Organization 
terminate the Contract, the Contractor shall only be entitled to payment corresponding to the 
services delivered and objectively justified irrevocable commitments entered into before the 
termination date. On receipt of the letter terminating the Contract, the Contractor shall take all 
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appropriate measures to minimise costs, prevent damage, and cancel or reduce his commitments. 
He shall draw up technical and financial reports for services rendered and irrevocable 
commitments up to the date on which termination takes effect, within a period not exceeding sixty 
days from that date. 

24.2 The ownership of all documents, drawings, Intellectual Property rights, partially delivered services 
and unfinished work paid for by the ITER Organization under the provisions of this contract shall 
be vested in or transferred to the ITER Organization. 

 Termination by the Contractor  Article 25.
25.1 If the ITER Organization is in material breach of its obligation under this Contract and pending 

that the Contractor can provide evidence that reasonable measures have been taken to eliminate or 
limit the consequences of said the ITER Organization’s omissions or delays on his own 
performance, the Contractor may give notice to the ITER Organization requesting the ITER 
Organization to remedy to the said failure within 60 calendar days. Termination may only take 
place after the Parties have made all efforts to agree on corrective measures. Should the failure of 
the ITER Organization be not corrected, the Contractor shall send a letter mentioning the 
terminations reasons. Termination cannot take effect before 6 months unless otherwise agreed 
between the Parties. The Contractor may only claim any sums due by the ITER Organization for 
the Services performed prior to the effective date of termination of the Contract. The ITER 
Organization shall not be liable to pay compensation for loss of profits or any consequential 
damages.   

 Substantial errors, irregularities and fraud attributable to the      Article 26.
Contractor 

Where, after the award of the Contract, the award procedure or the performance of the Contract 
prove to have been subject to substantial errors, irregularities or fraud, and where such errors, 
irregularities or fraud are attributable to the Contractor, the ITER Organization may refuse to make 
payments, may recover amounts already paid or may terminate all the contracts concluded with the 
Contractor in application of Article 21 above, in proportion to the seriousness of the errors, 
irregularities of fraud.  

 Joint and several liability  Article 27.
When the Contractor is a joint venture or consortium, all partners of such an undertaking agree 
hereby to the ITER Organization that they shall exercise and will continue to exercise, in the 
performance of the Services and their other duties, obligations and liabilities pursuant to this 
Contract, all such reasonable skill, care and diligence as may be expected of a properly qualified 
and competent company experienced in carrying out work of a similar size, scope and complexity 
to the services, and the other duties, obligations and liabilities of the Contractor pursuant to this 
Contract in respect of the Services, and shall be jointly and severally liable to the ITER 
Organization for any failure.  
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 Insurances Article 28.
The Contractor shall take out insurance against risks and damage relating to performance of the 
Contract and those required by the relevant applicable legislation. He shall also take out 
supplementary insurance as reasonably required by standard practice in the industry  and/or 
stipulated in the Special Conditions and/or Technical Specifications. A copy of all the relevant 
insurance contracts shall be sent to the ITER Organization should it so request. 

 Liquidated damages Article 29.
29.1  Liquidated Damages payable under this Contract are the following: 

 Liquidated Damages are agreed genuine pre-estimates of the losses incurred by the ITER 
Organization that may be reasonably anticipated from such failure to perform obligations; 

 The amount of the Liquidated Damages will be a debt due by the Contractor to the ITER 
Organization; 

 The ITER Organization shall have the right to deduct the amount accrued as Liquidated 
Damages from any debt or money due by the ITER Organization to the Contractor. 

29.2 Should the Contractor fail to perform his obligations under the Contract within the time limits set 
by the Contract, then, without prejudice to the Contractor's actual or potential liability incurred in 
relation to the Contract or to the ITER Organization's right to terminate the Contract, the ITER 
Organization shall impose liquidated damages of a percentage of the contract price per calendar 
day of delay. In the case of deliverable-based contract, liquidated damages shall apply to each 
milestone in the amount of 0.2% of total value of each milestone payment detailed per calendar day 
of delay of a milestone its value, unless otherwise stipulated in the Special Conditions, with a 
maximum cumulative ceiling of 10% of the value of total contract price.  

29.3 The Contractor may submit arguments against this decision within thirty days of notification by 
registered letter with acknowledgement of receipt or equivalent. In the absence of reaction on his 
part or of written withdrawal by the ITER Organization within thirty days of the receipt of such 
arguments, the decision imposing the liquidated damages shall become enforceable.  

 Liquidated damages for non-availability (fee-based contracts) Article 30.
30.1 If, during performance of the Contract, the Services are not available as required the Contractor 

shall pay liquidated damages of EUR 500.00 (five hundred euros) for each commenced calendar 
day for service not performed. Liquidated damages shall also be due if the service is partially 
available but the failure to provide the full availability of the service causes delay or results in the 
ITER Organization incurring additional costs.  

30.2 The maximum amount of liquidated damages for non-availability applicable in any year shall be 
10% of the annual price for the Service.  

 Amendments Article 31.
Any amendment to the Contract shall be the subject of a written agreement concluded by the 
contracting parties. An oral agreement shall not be binding on the contracting parties. 
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 Suspension of the Contract Article 32.
Without prejudice to the ITER Organization's right to terminate the Contract, the ITER 
Organization may at any time and for any reason suspend execution of the tasks under the Contract 
or any part thereof. Suspension shall take effect on the day the Contractor receives notification by 
registered letter with acknowledgment of receipt or equivalent, or at a later date where the 
notification so provides. The ITER Organization may within sixty (60) calendar days following 
suspension give notice to the Contractor to resume the work suspended or terminate the Contract 
following Article 21. If the suspension under this article is cancelled or the period of the 
notification or any extension thereof expires, the Contractor shall resume work. The ITER 
Organization will make an equitable adjustment in the delivery schedule or contract price, or both, 
and the Contract shall be modified, in writing, accordingly if 1) the suspension results in an 
increase in the time required for, or in the Contractor’s cost properly allocable to the performance 
of any part of the Contract; and 2) the Contractor asserts its right to the adjustment within thirty 
(30) days after receiving it.  

 Settlement of disputes Article 33.
33.1 In the event of any dispute arising out of or in connection with the present Contract, the parties 

agree to submit the matter to settlement proceedings under the International Chamber of 
Commerce dispute settlement mediation ICC Mediation Rules.  

33.2  If the dispute has not been settled pursuant to the said ICC Mediation Rules within 45 days 
following the filing of a request for mediation or within such other period as the parties may agree 
in writing, such dispute shall be finally settled under the Rules of Arbitration of the International 
Chamber of Commerce of Paris by one or more arbitrators appointed in accordance with the said 
Rules of Arbitration. The arbitration proceedings in English shall take place in Paris, unless 
otherwise agreed by the parties. 

 Ethics clauses Article 34.
34.1 The Contractor must at all times act impartially and as a faithful adviser in accordance with the 

code of conduct of his profession. He shall refrain from making public statements about the project 
or services without the ITER Organization's prior approval. He may not commit the ITER 
Organization in any way without its prior written consent. 

34.2 For the duration of the Contract the Contractor and his staff shall respect human rights and 
undertake not to offend the political, cultural and religious mores. 

34.3 The Contractor may accept no payment connected with the Contract other than that provided for 
therein. The Contractor and his staff must not exercise any activity or receive any advantage 
inconsistent with their obligations to the ITER Organization. 

34.4 The Contractor and his staff shall be obliged to maintain professional secrecy for the entire 
duration of the Contract and after its completion. All reports and documents drawn up or received 
by the Contractor shall be confidential. 

34.5 The Contract shall govern the parties' use of all reports and documents drawn up, received or 
presented by them during the execution of the Contract. 
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34.6 The Contractor shall refrain from any relationship likely to compromise his independence or that of 
his staff. If the Contractor ceases to be independent, the ITER Organization may, regardless of 
injury, terminate the Contract without further notice and without the Contractor having any claim 
to compensation. 

34.7 The ITER Organization reserves the right to suspend or cancel the Contract if corrupt practices of 
any kind are discovered at any stage of the award process and if the Contractor fails to take all 
appropriate measures to remedy the situation. For the purposes of this provision, "corrupt 
practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or 
reward for performing or refraining from any act relating to the award of a Contract or 
implementation of a Contract already concluded with the ITER Organization. 

34.8 Such unusual commercial expenses are commissions not mentioned in the main Contract or not 
stemming from a properly concluded Contract referring to the main Contract, commissions not 
paid in return for any actual and legitimate service, commissions remitted to a tax haven, 
commissions paid to a recipient who is not clearly identified or commissions paid to a company 
which has every appearance of being a front company. 

34.9 The Contractor undertakes to supply the ITER Organization on request with all supporting 
documents relating to the conditions of the Contract's execution. The ITER Organization may carry 
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of 
suspected unusual commercial expenses.  

 Financial audits Article 35.
35.1 The Contractor will allow the ITER Project designated auditors to audit the implementation of the 

Contract and conduct a full audit, if necessary, on the basis of supporting documents for the 
accounts, accounting documents and any other document relevant to the financing of the Contract. 
These audits may take place up to 5 years after the final payment. 

35.2 To this end, the Contractor undertakes to give appropriate access, with three day notice, to 
designated auditors to the sites and locations at which the Contract is carried out, including its 
information systems, as well as all documents and databases concerning the technical and financial 
management of the Contract and to take all steps to facilitate their work.  Access given shall be on 
the basis of confidentiality with respect to third parties, without prejudice to the obligations of 
public law to which they are subject.  Documents must be easily accessible and filed so as to 
facilitate their examination.  

 Performance Assessment Article 36.
36.1 Three (3) months before the end of each year of the Contract, an assessment of the completion of 

the work may be performed by the ITER Organization (e.g. technical quality of the work, schedule 
compliance, capability to solve technical issues).  
Such assessment shall be based on the following indicators:  

 number of revisions / versions before approval of the deliverables; 
 percentage deliveries on schedule; 
 continuity of services; 
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 proper implementation of provisions for replacement of personnel.  

 Internet Policy Compliance Article 37.
37.1 The Contractor shall observe the following stipulations concerning the Internet Access Policy: 

a. The Contractor must ensure that his employees comply with the ITER Organization’s 
Internet access services and any restrictions and requirements designed to protect the ITER 
Organization’s information, its computing resources and reputation; 

b. On-site Contractor’s staff using the ITER Organization Internet access service shall in 
 particular: 

 Ensure that their use of the service is wholly consistent with the purpose of the contract; 
 Ensure that all communications are clearly marked with the name of the Company using 

them; 
 Ensure that their use of the service does not bring the ITER Organization into disrepute; 
 Notify immediately the ITER Organization’s Security Officer of any actual or suspected 

security threat to the ITER Organization’s automation resources. 

37.2 On-site Contractor’s staff using the ITER Organization Internet access service shall not: 
a. Attempt to bypass any of the ITER Organization’s security mechanisms either from within or 

outside the ITER Organization’s premises. 
b. Violate any national law by using the service. These laws generally prohibit the unauthorized 

alteration, modification, damage, destruction, or access to software or information, and also 
theft of services, fraud and embezzlement by using automated systems. 

c. Make copies of copyrighted material, store such copies on the ITER Organization systems, 
place copies on the Internet or transmit them over the ITER Organization’s networks. 

d. Use the service for financial gain or private purposes (for example, conduct private business). 
e. Use the service to conduct company business other than that covered by the Contract. 
f. Use the service to intentionally copy computer programs from the Internet. 
g. Use the service in any way that would expose the ITER Organization to claims of civil 

liability, for instance by: 

 Transmitting defamatory (libelous or scandalous) statements; 
 Transmitting, receiving or copying obscene material;  
 Using offensive languages. 

37.3 The ITER Organization’s System Administrator may access and view an electronic mail, if this is 
necessary when investigating or correcting an operational problem. Consequently the ITER 
Organization shall not guarantee the privacy or confidentiality of the correspondence and use of the 
Internet access service by the Contractor’s employees. Verification of same may be made each year 
by the ITER Organization by carrying out a random check in order to verify the correct use of 
access to the Internet. 
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ANNEX VII  
DECLARATION OF BACKGROUND INTELLECTUAL PROPERTY 

 

TO BE COMPLETED, SIGNED & RETURNED ON TENDERER’S LETTERHEAD 
If there is no declarations the form must still be signed and returned with a mention as “not 
applicable”. 

 
Contract: Technical administration support for the disruption mitigation 

system design 
Reference:  IO/21/CFE/10022395/INU 

 
The present form is to be used to report on the existing background. This document is not an 
assignment. It simply provides a disclosure of your background to ITER Organization and to 
any other Contractor if any.   
 
A printed copy of this annex will be attached as part of the agreement between the Contractor 
and ITER Organization. Access rights, where applicable, will be based on the present 
declaration.  
 
Background shall mean Intellectual Property or Information which is held by the Contractor 
prior to the signature of the Contract or outside its scope and which is needed for carrying out 
the Contract/Grant or for using the supplied goods   
 
As appropriate, please respond to the queries in this form with brief comments and not simply 
state "yes" and "no". Please feel free to provide additional comments if deemed necessary.
  
IMPORTANT NOTICE:  
I, declare the information contained in this form is correct to the best of my knowledge.  
 
 
 
Name : ___________________________  
 
 
Signature: _________________________  
 
 
Date : ____________________________  
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Declaration Form (Background Intellectual Property Right) – PATENTS 
 
(A) 

Short title of the 
invention:   

Description:   

Is this background 
necessary to carry 
out the project? 

 NO   
Explain:  

YES 
  

Publications:   

Name of Inventor(s):   

Patented (yes / No) :    

Type of patent* Filing date Filing 
number Grant date Grant 

number 
Expiration 

date Owner 

              

              

              

              

Inventor(s):   

* If the same technology has been protected through a family of patents, please give details of all the patents. Include further 
rows if necessary. 
 
(B) List of licences granted with regard to the above patent 

Lincensee Type of 
licence 

Expiration 
date Countries Royalty Payment 

terms Exclusivity Registered? 
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Declaration Form (Background Intellectual Property Right) - COPYRIGHT 
 

(A) 
Short title of the work:   

Description:   

Is this background 
necessary to carry out 
the project? 

 NO   
Explain:  

YES 
  

Are there are any 
related rights involved, 
such as of producers, 
publishers, 
broadcasters, etc 
Please explain 

  

Publications:   

Name of creator(s):   

Ownership of the 
work:    

Legal Deposit 
 (yes / No) :    

If yes 

Name of 
notary or 
collecting 
society : 

  Date of 
deposit:   

Registrati
on 

Number: 
  

 
(B) List of licences granted with regard to the above copyright 

Lincensee Type of 
licence 

Expiration 
date Countries Royalty Payment 

terms Exclusivity Registered? 
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Declaration Form (Background Intellectual Property Right) - SOFTWARE/DATABASE 
 
A) 

Short title of the work:   

Description (including details 
of the intended purpose, 
programming language, 
hardware minimun 
requirements, etc…) 

  

Is this background necessary to 
carry out the project? 

 NO   
Explain:  

YES 
  

Please describe the new and 
original aspects of the creation   

Has any third party proprietary 
technology been used for the 
development of the 
software/database? Please give 
details 

  

Has any open source or free 
software components been used 
for the development of the 
software/database? Please give 
details 

            

For databases only: Has any 
data protected by third party 
copyright been used in the 
database? Please give details 

            

Publications:   

Name of creator(s):   

Ownership of the work:    

Legal Deposit (yes / No) :    

If yes 

Name of 
notary or 
collecting 
society : 

  Date of 
deposit:   

Registrati
on 

Number: 
  

 
B) List of licences granted with regard to the above software/database 

Lincensee Type of 
licence 

Expiration 
date Countries Royalty Payment 

terms Exclusivity Registered? 

                

                

                

Declaration Form (Background Intellectual Property Right) – TRADEMARKS 
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A) 

Trademark   

Is this TM 
necessary to 
carry out the 
project? 

 NO   
Explain:  

YES 
  

Owner   
            

Description    

Lis of classes 
(Nice 
classification)  

  

Territorial 
Scope of the 

TM* 
Filing date Filing 

number 
Type of 
mark * 

Registration 
date 

TM origin 
** 

Expiration 
date Owner 

                

                

                

                

* If the same sign has been protected through different TM registrations please provide details for each 
application/registration 
 
B) List of licences granted with regard to the above trademark 

Lincensee Type of 
licence 

Expiration 
date Countries Royalty Payment 

terms Exclusivity Registered? 

                

                

                
 

Type of the trade marks      Trade Mark origin 
– Word 
– Figurative 
– 3D 
– Colour 
– Sound 
– Hologram 
– Olfactory 

– International Application 
– National Application 
– Community Trade mark 
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Declaration Form (Background Intellectual Property Right) - KNOW HOW & TRADE 
SECRETS 
 

Short title of the know 
how or trade secret:   

Description:   

Is this background 
necessary to carry out 
the project? 

 NO   
Explain:  

YES 
  

Name of creator(s):   

 

      

Third parties to 
whom the 

information has been 
disclosed 

NDA*                  
(yes/no) Date of NDA 

Has the relevant 
information been made 
available to any third 
party 

    
      

         

 NO   
        

YES 
    

 
    

* NDA stands for "Non Disclosure Agreement" 
 

 
B) List of licences granted with regard to the above knowhow or trade secrets 

Lincensee Type of 
licence 

Expiration 
date Countries Royalty Payment 

terms Exclusivity Registered? 

                

                

                

 
 
 

 
 
 



                                                                                                                                     
 
 
 
 
 
 
  Route de Vinon-sur-Verdon - CS 90 046 - 13067 St Paul Lez Durance Cedex 
- France 
 

                                                                                               
 

Confidentiality Commitment1 
 

Technical administration support for the disruption mitigation system 
design  

IO/21/CFE/10022395/INU 

 
I, the undersigned, hereby declare that I agree to undertake the tasks assigned to me under the 
above mentioned contract*. 
 
I undertake to perform my duties honestly and fairly. My contribution to the activities in which I 
will be involved will be objective and will fully respect the principles of fairness and impartiality. 
  
I undertake to hold in trust and confidence any ITER Project related information or documents. I 
undertake to use them only for the purposes of executing the tasks assigned to me and not to 
disclose them to any third party, including my employer.  
 
I will endeavour to avoid any conflict of interest situation, either direct or indirect. Should any 
such situation arise, I will promptly inform the relevant Responsible Officer. I undertake neither 
to assist nor be associated with any external entity seeking to obtain contracts under the ITER 
project.  
 
I understand that I will be held personally responsible for maintaining the confidentiality of any 
documents or electronic files received and for returning, erasing or destroying all confidential 
documents or files upon completing the tasks, unless otherwise instructed. 
 
On conclusion of my assignment I will remain obligated to preserve the confidentiality for a period 
of 5 years.  
 
 
 

Name: 

 

 

Signature:  

 

Date:  

      

 
1  To be completed  and signed by Contractor’s staff to ensure confidentiality of all information available while working for the 
IO 
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