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〇はじめに 
本事前情報通知 (PIN) は、作業契約の入札授与および実行につながる公開入札調達プロセスの最初

のステップです。 
 
本文書の目的は作業範囲と入札プロセスに関する技術的な内容の基本的な要約を提供することです。 
 
〇背景 
ITER は平和利用の核融合発電の科学的および技術的な実現可能性の実証を目的とした、国際共同研

究開発プロジェクトです。ITER 機構の 7 つのメンバーは、;欧州連合 (EURATOM が代表) 、日本、

中華人民共和国、インド、大韓民国、ロシア連邦、および米国です。 
ITER の敷地はフランス南東部のブーシュデュローヌ地区にあり、ITER 本社（HQ）もあるフランス

CEA サン・ポール・レ・デュランス に近いところに位置しています。詳細については、ITER のウ

ェブサイト http://www.iter.org を参照して下さい。 
 
〇作業範囲 
この一般競争入札調達の目的は、1台のAC回転機 (非同期モータ) と1台の可変周波数ドライブ (VFD) で静

的磁場 (SMF) 両立性試験を実施することを目的として、設計、製造、ITER機構 (IO) に納入するテストベ

ンチを提供することです。 
納入範囲には、フルターンキーシステムを得るためにモーターシャフトおよびその他の装置に接続される機

械的負荷も含まれます。 
 
詳細については、添付の技術仕様9XJSWV _v1_5を参照下さい。 

 
〇調達プロセスと目的 
目的は、競争入札プロセスを通じて供給契約を落札することです。 
この入札のために選択された調達手続きは公開入札手続きと呼ばれます。 
オープン入札手順は、次の 4 つの主要なステップで構成されています。  

 ステップ 1-事前情報通知 (PIN) 
事前情報通知は公開入札プロセスの第一段階です。IO は、関心のある候補企業に対し、以下

の概略日程に示された期日までに担当調達担当官に添付の関心表明フォームで以下の情報を

提出し、競争プロセスへの関心を示すよう正式に要請します。 
- 会社名 



- 登録の国名 
- 担当者名、email アドレス、肩書および電話番号 

 
特に注意: 
関心のある候補企業は、IO Ariba の電子調達ツール 「IPROC」 に登録してください (ま
だ登録していない場合) 。手順については、 
https://www.iter.org/fr/proc/overview 
を参照してください。 
 
Ariba (IPROC) に登録する際には、お取引先様に最低 1 名の担当者の登録をお願いしま

す。この連絡担当者は、提案依頼書の発行通知を受け取り、必要と思われる場合は入札書類

を同僚に転送することができます。 
 

 ステップ 2-入札への招待 
PIN の発行から 10 作業日経過後、提案依頼書 (RFP) を 「IPROC」 に掲載します。この

段階では、担当の調達担当者に関心を示し、かつ IPROC に登録している関心のある候補企

業は、RFP が公表された旨の通知を受けることができます。その後、RFP に詳述されてい

る入札説明書に従って提案書を作成し、提出します。 
 
このツールに登録されている企業のみが入札に招待されます。 

 
 ステップ 3-入札評価プロセス 

入札者の提案は、IO の公平な評価委員会によって評価されます。入札者は、技術的範囲に沿

って、かつ、RFP に記載された特定の基準に従って作業を実施するために、技術的遵守を証

明する詳細を提供しなければなりません。 
 

 ステップ 4–落札 
認定は、公開されている RFP に記載されている、コストに見合った最適な価格または技術

的に準拠した最低価格に基づいて行われます。 
 
〇概略日程 
概略日程は以下の通りです： 
マイルストーン 暫定日程 

事前指示書（PIN）の発行 2024年 4月 10日 

関心表明フォームの提出 2024年 4月 24日 

iPROC での入札への招待（ITT）の発行 2024年 4月 25日 

明確化のための質問の締め切り 2024年 5月 23日 

明確化のための質問への回答締め切り 2024年 5月 30日 



入札提出 2024年 6月 6日 

契約授与 2024年 6/7月 

契約調印 2024年 6/7月 

 
〇契約期間と実行 
ITER機構は2024年の6月ごろ供給契約を授与する予定です。予想される契約期間は2年の予定です。 
 
〇経験 
契約者は、IO の規則と安全性の要求に十分に準拠する能力と経験を持っていることを示す必要があり

ます。 
 
〇候補 
参加は、個人またはグループ/コンソーシアムに参加するすべての法人に開放されます。法人とは、法

的権利及び義務を有し、ITER 加盟国内に設立された個人、企業又は機構をいいます。ITER 加盟国

は欧州連合(EURATOM メンバー)、日本、中華人民共和国、インド共和国、大韓民国、ロシア連邦 
、アメリカ合衆国です。 
 
法人は、単独で、またはコンソーシアムパートナーとして、同じ契約の複数の申請または入札に参加

することはできません。共同事業体は、恒久的な、法的に確立されたグループ又は特定の入札手続の

ために非公式に構成されたグループとすることができます。 
 
コンソーシアムのすべての構成員(すなわち、リーダーと他のすべてのメンバー)は、ITER 機構に対し

て連帯して責任を負います。 
 
コンソーシアムとして許可されるために、その点で含まれる法人はコンソーシアムの各メンバーをま

とめる権限をもつリーダーをもたなければなりません。このリーダーはコンソーシアムの各目メンバ

ーのために責任を負わなければなりません。 
 
指名されたコンソーシアムのリーダーは、入札段階で、コンソーシアムのメンバーの構成を説明する

予定です。その後、候補者の構成は、いかなる変更も ITER 機構に通知することなく変更してはなり

ません。かかる認可の証拠は、すべてのコンソーシアムメンバーの法的に授権された署名者が署名し

た委任状の形式で、しかるべき時期に IO に提出しなければなりません。 
 
どのコンソーシアムメンバーも IPROC に登録する必要があります。 
【※ 詳しくは添付の英語版技術仕様書「Procurement of Design and procurement of electric motors 
and inverters for SMF compatibility tests」をご参照ください。】 
ITER 公式ウェブ http://www.iter.org/org/team/adm/proc/overview からもアクセスが可能です。 
 

「核融合エネルギー研究開発部門」の HP： http://www.fusion.qst.go.jp/ITER/index.html 
では ITER 機構からの各募集（IO 職員募集、IO 外部委託、IO エキスパート募集）を逐次更新してい

ます。ぜひご確認ください。 

http://www.iter.org/org/team/adm/proc/overview
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イーター国際核融合エネルギー機構からの外部委託 
に関心ある企業及び研究機関の募集について 

 

＜ITER 機構から参加極へのレター＞ 

 

 以下に、外部委託の概要と要求事項が示されています。参加極には、提案された業務

に要求される能力を有し、入札すべきと考える企業及び研究機関の連絡先の情報を ITER

機構へ伝えることが求められています。このため、本研究・業務に関心を持たれる企業及

び研究機関におかれましては、応募書類の提出要領にしたがって連絡先情報をご提出下

さい。 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
                                                                                                                  Route de Vinon-sur-Verdon - CS 90 046 - 13067 St Paul Lez Durance Cedex - France  

Contact:  Ye LI,  Procurement & Contracts Division - Tel.  +33 4 42 17 81 73 - e-mail: Ye.Li@iter.org   

 
  

 
To: Domestic Agencies (DAs) 

 

 
                                                                                                                  Route de Vinon-sur-Verdon - CS 90 046 - 13067 St Paul Lez Durance Cedex - France  
22nd April 2015 
 
 
 
Design and integration of high and low power microwave systems in ports & buildings. 
 
Dear Madam/Sir, 

The ITER Organization request companies, institutions or other eligible entities to provide 
their proposal for the provision of services to perform the task named above. The following 
documents are attached to allow you to propose your candidacy: 

- Technical Specification ITER_D_SVKFE6 v2.0 
- Technical Experience Profile  (template) 
- Financial Proposal (template) 
- Statement of exclusivity and availability (to be signed and returned) 
- ITER General Contract Terms & Conditions (v 2014) 

 
Documents required with your proposal: 

- Technical Experience Profile 
- Financial proposal 
- Statement of exclusivity and availability, duly signed 

 
Deadline for submission of proposals: 
23rd May 2016 at 16.00h CEST 
 
Address for submission of proposal: John.taylor@iter.org   
 
Evaluation Process & Contract Award: 
Proposals will be evaluated by an impartial, professionally competent technical evaluation 
committee of the ITER Organisation. A contract will be awarded on the basis of best value 
for money according to the following:  
 
Technical Content -100 points weighed by 60%: The evaluation committee will take into 
consideration the bidder’s knowledge and experience in relation to the criteria listed below. 
No other criteria will be used. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Call for Expertise No IO/16/CFE/12808/JTR 
 

 
 
Title: Design and procurement of electric motors and inverters for SMF compatibility 
tests 
 

Subject: Prior Indicative Notice (PIN) 
 
Dear colleagues,  

 
The ITER Organization intends to launch an Open Tender process in the coming weeks as 
indicated above and in accordance with the details in the attached Prior Indicative Notice (PIN). 
In this regard, and to provide some introductory information about the forth-coming tender, we 
kindly request the attached PIN and Technical Specification (9XJSWV_v1_5) to be published 
on your DA website with immediate effect for a period of 10 working days.  
 
The advance notification is to alert companies, institutions or other eligible entities to the forth-
coming tender, and provide information to promote healthy competition, allowing interested 
parties time to decide whether to participate in the tender or not.    
 
Please could you kindly acknowledge receipt of this e-mail and confirm once the PIN is 
published on your website. 
 
 
 
Yours sincerely 
 
 
 
Ye Li 
 
Assistant Buyer 
Construction, Assembly & Logistics Section 
Procurement Division 
 

IO Tender Reference: IO/24/OT/ 10028373 /YLI 
 

mailto:Ye.Li@iter.org


ANNEX I 
 

EXPRESSION OF INTEREST & PIN ACKNOWLEDGEMENT 
 

To be returned by e-mail to:  Ye.Li@iter.org with copy to Andrew.Brown@iter.org 
 

 

TENDER No.          IO/24/OT/ 10028373 /YLI 

DESIGNATION of SERVICES: Design and procurement of electric motors and 
inverters for SMF compatibility tests 

OFFICER IN CHARGE: Ye LI – Procurement Division ITER Organization 

 WE ACKNOWLEDGE HAVING READ THE PIN NOTICE FOR THE ABOVE 
MENTIONED TENDER  

  WE INTEND TO SUBMIT A TENDER 
 
 
 
 
Are you registered in Iproc (only entities registered in Iproc will be invited to tender):  
 

 YES 
 

 NO, but we shall register before the tender launch 
 
 
……………………………………………………………………………………………………………………. 
 
 

 
 
Signature: 
 

 
 

COMPANY STAMP 
 
 Name:  ............................................................... 

Position:  ............................................................ 

Tel:  .................................................................... 

E-mail ................................................................ 

Date:  ................................................................. 

 

mailto:Ye.Li@iter.org
mailto:Andrew.Brown@iter.org
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Technical Specifications (In-Cash Procurement)

Technical specifications for the design and procurement of 
electric motors and inverters for SMF compatibility tests

The purpose of this technical specification is to specify the system to be designed, 
manufactured and delivered to ITER organization (IO) in the purpose of performing Static 
Magnetic Field (SMF) compatibility tests of commercial AC rotating machines 
(asynchronous motor and permanent magnet motor) and Variable Frequency Drives 
(VFD). The system to be delivered is expected to be representative of the typical electrical 
systems that will be installed at IO.
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1 Preamble
This Technical Specification is to be read in combination with the General Management 
Specification for Service and Supply (GM3S) – Ref [1] that constitutes a full part of the technical 
requirements.
In case of conflict, the content of the Technical Specification supersedes the content of Ref [1]. 

2 Purpose
The purpose of this technical specification is to specify the test bench to be designed, 
manufactured and delivered to ITER organization (IO) with the objective of performing Static 
Magnet Field (SMF) compatibility tests on one AC rotating machine (asynchronous motor) and 
one Variable Frequency Drive (VFD).
The scope of the delivery also includes the mechanical load connected to the motor shaft and 
other equipment in order to obtain a full turnkey system. 

3 Acronyms & Definitions

3.1 Acronyms
The following acronyms are the main one relevant to this document. 

Abbreviation Description
SAT Site Acceptance Test
FAT Factory Acceptance Test
IO ITER organization
SSEN Steady State Electrical Network
SMF Static Magnet Field
AC Alternative current

For a complete list of ITER abbreviations see: ITER Abbreviations (ITER_D_2MU6W5).

3.2 Definitions
Supply Contract: shall mean any Contract for the delivery of a defined set of products, goods 
or items.
Contractor: shall mean an economic operator who have signed the Contract in which this 
document is referenced.
Supplier: shall mean a legally registered entity, that can provide standard / catalog goods or
material, or standard services to a Contractor, or a subcontractor, that will enable the performance
of the scope of work to be provided by the Contractor or subcontractor.
Shall: indicates a mandatory requirement.
May: indicates a suggestion or an option.

https://user.iter.org/?uid=2MU6W5
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4 Applicable Documents & Codes and standards

4.1 Applicable Documents
This is the responsibility of the Contractor to identify and request for any documents that would 
not have been transmitted by IO, including the below list of reference documents.

This Technical Specification takes precedence over the referenced documents. In case of 
conflicting information, this is the responsibility of the Contractor to seek clarification from IO.

Upon notification of any revision of the applicable document transmitted officially to the 
Contractor, the Contractor shall advise within 4 weeks of any impact on the execution of the 
contract. Without any response after this period, no impact will be considered.

Ref Title IDM Doc ID Version
1 General Management Specification for Service and 

Supply (GM3S)
82MXQK 0.0

2 ITER abbreviations ITER_D_2M
U6W5

1.18

4.2 Applicable Codes and Standards
This is the responsibility of the Contractor to procure the relevant Codes and Standards 
applicable to that scope of work.
All the components of the test setup shall be compliant with the France standard and the CE 
mark.

Ref Title Doc Ref. Version
CS1 NF C-18510 Electrical risk prevention
CS2 NFC-15100 Low voltage electrical installations
CS3 ISO 9001 

https://context.reverso.net/traduzione/inglese-italiano/CE+mark
https://context.reverso.net/traduzione/inglese-italiano/CE+mark
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5 Scope of Work
This section defines the specific scope of work, in addition to the contract execution requirement 
as defined in Ref [1]. 

5.1 Scope of Supply #1

5.1.1 Description
IO plans to perform tests using a specific platform to verify the compatibility of different 
components at SMF. This SMF will simulate the SMF created by the Tokamak.
The scope of this contract includes, but not limited to, the following tasks:

 The conceptual studies required to refine the ratings of the system (voltage, current, 
operating modes and other parameters to be identified during the contract execution).

 The engineering work required to design and to manufacture the system.
 The procurement and assembly of the components required to build the system and its 

load, including cubicles, protection systems, motor, load, variable frequency drive, 
sensors, protection panel, mechanical platform.

 The execution of Factory Acceptance Tests (FAT) aimed to demonstrate the 
performances of the most critical components that compose the system. The FAT and the 
test plan shall be proposed by the Contractor and accepted by the IO.

 The shipment of the system to the IO’s facility located in Saint Paul Lez Durance in 
France.

 The support to IO for the installation, commissioning of the system and for SMF effects 
analysis after testing. The presence of the Contractor at the IO’s test facility might be 
required on demand by IO.

 Changing the configuration of the test setup, after delivery, to perform other tests taking 
into account the results of previous tests. Some examples of configuration changes are: 
adding more sensors, changing motor bearings, etc.

In the ITER’s facility, different systems are concerned by the SMF constraint. The SMF is 
produced during the operation of the ITER Tokamak. Several studies/tests have already been 
performed or are planned to be. Consequently, the tests that will be performed with this system 
will be focused on the behavior of the asynchronous motor and of the associated Variable 
Frequency Drive.
The tests of other components will not be performed with this system since these components 
are already considered in other activities that are in progress at IO.

The system to be tested shall consist of a three-phase asynchronous motor, a motor load, 
protection, and control system. The objective is to test the motor (with load, without load, at 
variable speed, at variable power load) and the VFD (separately) under the effect of SMF. To do 
this, an ad hoc design is required to make the system flexible (see Figure 1 and Error! Reference 
source not found., chapter 5.1.1). 
Additionally, these tests will help defining test procedures, as typical IEC standards do not 
consider SMFs for immunity requirements and testing.
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Figure 1  Block Diagram of the motor test setup

Figure 2 Block Diagram of the VFD test setup

List of the system provided by the ITER Organization:

 Power supply (see chapter 5.1.7)
 Handling tool (see chapter 5.1.6)
 Data acquisition system (“Hioki MR8740T” see chapter 5.1.5)

List of the system provided by the Contractor:
 Asynchronous motor (see chapter 5.1.2)
 Mechanical load connected to the motor shaft. (see chapter 5.1.2)
 Variable Frequency Drive (VFD) (see chapter 5.1.2)
 Interface Motor – VFD (see chapter 5.1.5)
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 VFD control system (see chapter 5.1.2)
 Interface VFD - VFD control system (see chapter 5.1.5)
 Protections panel (see chapter 5.1.2)
 Interface Protections panel – Power supply (see chapter 5.1.5)
 Interface VFD – Protections panel (see chapter 5.1.5)
 Platform to link test setup with handling tool (see chapter 5.1.6)
 Temperature sensors (compatible with our data acquisition system, see chapter 5.1.2) 
 Torque sensors (compatible with our data acquisition system, see chapter 5.1.2)
 Speed sensors (compatible with our data acquisition system, see chapter 5.1.2)
 Interface all sensors – Data acquisition system (see chapter 5.1.5)

5.1.2 Design requirements
The test benches shall be modular to perform the tests with several configurations and to allow 
easier troubleshooting.
The contractor shall define the final electrical parameters (current, voltage, load…) of the system 
during the contract execution based on the technical requirements, interfaces, and commercial 
availability of components.
Nevertheless, design and performance requirements are proposed in this section in order to guide 
the Contractor during the tender process. The schematic and diagrams presented in these sections 
(chapter 5) are for illustration purposes and do not consider all the components and devices 
required for this system.

Motor
The motor shall be an air-cooled three-phase asynchronous motor.
The motor will drive a load (see chapter 5.1.2).
The power (kW) of the motor shall be compatibility with the power supply of the system (see 
chapter 5.1.7) and the dimensions and weight of the handling tool, 1 m3 and 200 kg maximum 
payload (see chapter 5.1.6). However, the nameplate power of the motor shall be ≤10kW.
It should be noted that these maximum values compatible with the handling tool shall have to 
include the engine, the load and the platform that shall be provided to fix the setup to the handling 
tool (see Figure 12 and 13 chapter 5.1.6).
The motor shall be chosen with temperature sensors inside, to acquire the temperature of the 
windings and the bearings. The temperature sensors shall be at least two for the windings and 
one for each bearing. If the motor’s manufacturer has a solution with more than the required 
minimum number thermocouples inside the motor, this shall be proposed and justified in the 
technical offer.
Further information on the sensors is given below.
The motor (as well as the other components) shall be able to work in several positions, see figure 
14 in chapter 5.1.6.
The test setup shall be designed to test the motor with and without cooling (the motor cooling).

Mechanical Load
The mechanical load connected to the motor shaft shall be compatible as much as possible to 
work under SMF without parameters changes.
The proposed technical solution is outlined hereunder.

https://context.reverso.net/traduzione/inglese-italiano/compatible+as+much+as+possible
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Figure 3  Block Diagram of the proposed technical solution

The proposed technology of the Mechanical Load is based on a hydraulic system and shall meet 
the following characteristics:

1. Fluid vector shall be oil.
2. The Mechanical Load shall be capable to work in 4 quadrats.
3. Even if the testing of the motor is limited to 1-quadrant operation, for future test set-ups 

of other rotating components the Mechanical Load shall be suitable for 4-quadrant 
operation and a rated power of at least 25 kW, continuous duty.

4. The Mechanical Load shall be made non- ferromagnetic material or with electromagnetic 
shield until 100 mT.

5. The system shall be capable to control the power of the Mechanical Load in all operating 
conditions from no-load to load.

6. Shall be possible to measurements the speed and the torque (direct or indirect 
measurements are acceptable).

7. In the system shall be present an oil-air cooling (with forced ventilation) to regulate the 
oil temperature (to be able to carry out long-term tests without needing to stop the test to 
let the load cool).

8. The cables of the hydraulic system shall be flexible cables.

The Mechanical Load shall be able to operate compatibly with the motor thermal time constants, 
to be able to appreciate the motor temperature variations.
The power of the Mechanical Load shall be compatible with the power of the motor, to test the 
motor in all possible output power range.
The Mechanical Load must be designed for easy manual detachment using tools (i.e. not through 
an automatic system) from the motor to allow the testing of the motor in no-load conditions.
The Mechanical Load (as well as the other components) shall be able to work in several positions, 
see figure 14 in chapter 5.1.6.
Contractors shall provide a document indicating the solution with its advantages, disadvantages, 
Duty Cycle at the maximum power, and costs. 



SUPPLY

Page 10 of 24

Variable Frequency Drive (VFD)
The VFD shall be capable to change the input voltage and the frequency of the motor.
The VFD shall be capable to change the input voltage up to the maximum voltage value 
compatible with the insulation of the motor chosen by the contractor.
The VFD shall be capable to change the frequency up to the maximum frequency value 
compatible with the mechanical characteristics of the motor chosen by the contractor.
The VFD shall be able to control the motor.
The VFD shall be able to invert the current’s direction (to invert the torque of the motor).
The electrical parameters of the VFD shall be defined by the Contractor. 

VFD Control system
The control system shall be equipped with a manual stop button to stop the supply of the test 
setup.
The control system will be positioned at 20 meters from the VFD. The Contractor’s responsibility 
is to select, procure and install that system.

Sensors
Sensors and probes shall be integrated in the system. 
The sensors and the connecting cables shall be compatible with the interface connecters of the 
data acquisition system, provided by the IO (see chapter 5.1.5).
The sensors will be connected to the data acquisition system (provided by the IO) for controlling 
and testing the system. The selection, the procurement, the implementation and installation of 
these sensors are included in the scope of this Contract.
The system shall include at least the following sensors:

1) temperature of the motor.
2) Torque and speed of the rotor.

All sensors shall be compatibility with the data acquisition system provided by IO. To do this all 
sensors shall be chosen from the document in Appendices (chapter 12).
Temperatures sensors
There shall be the temperature sensors mentioned in the “motor” section. 
The temperature sensors shall be thermocouple, 20 meters long.
The temperature sensors shall be compatible with the temperature board model “8967” of our 
data acquisition system (see chapter 5.1.5 and Appendices, chapter 12, for more information 
about our data acquisition system).
The sensors shall be easy to install and uninstall them from the motor.
Torque and speed sensors
There shall be one torque sensor and one speed sensor for each motor.
The sensors shall be easy to install and uninstall them from the motor.
The Contractor shall choose and install embarked sensors suitable to operate in the presence of 
Static Magneti Field. If this is not possible, the Contractor shall underline it to IO.
The sensors shall be compatible with the Voltage board model “U8975” of our data acquisition 
system (see chapter 5.1.5 and Appendices, chapter 12, for more information about our data 
acquisition system).
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Protection panel
An electrical protection panel shall be realized, in which there shall be the circuit breakers to 
protect the motor and the VFD by overcurrent and short-circuit, and then the switches to protect 
people from electrical risks.
The protection panel shall protect the system and the people but is not mandatory to have an 
upstream selectivity with the power supply shown in chapter 5.1.7. 
The contractor shall provide the cable to connect the protection panel with the power supply (see 
chapter 5.1.5).
The contractor’s responsibility for the protections is to select, procure and install them.
The contractor’s responsibility shall be to design and verify compliance with the NF-C-15100 
standard.

5.1.3 Operating requirements
NA

5.1.4 Performance requirements
NA

5.1.5 Interface requirements
Interface all sensors – Data acquisition system
The sensors and the connecting cables shall be compatible with the interface connecters of the 
data acquisition system, “Hioki” MR8740T, provided by the IO (see figure 1 and figure 2, 
chapter 5.1.1). The “Hioki” will be positioned at 20 meters from the motor.

Figure 4  “Hioki” MR8740T

Web site: https://www.“Hioki”.com/in-en/products/data-acquisition/daq-testing/id_6715

The MR8740T is rack-mountable data acquisition system that delivers high-speed, multichannel 
measurements up to 108 channels. All details on this data acquisition system and its measurement 
boards are show in Appendices (chapter 12).

https://www./
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If the sensors cannot be directly connected with our data acquisition system, an interface shall 
be defined, according to the characteristic of data acquisition system (show in this chapter and 
Appendices, chapter 12).

Figure 5 Interface all sensors – Data acquisition system

For the connection between temperature sensors and our data acquisition system, the temperature 
sensors shall be thermocouples. Contractor will be able to find this information on document in 
Appendices (chapter 12).
The contractor shall define the connection between torque and speed sensors and our data 
acquisition system.

Interface Motor – VFD
A cable and a plug (if it’s necessary) shall be defined to connect the motor with the VFD.
The cable and the plug shall be adequately sized for the power of the system.

Figure 6 Interface Motor – VFD

Interface VFD – Protections Panel

A cable and a plug shall be defined to connect the VFD with Protection Panel.
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The cable and the plug shall be adequately sized for the power of the system.

Figure 7 Interface VFD - Protections panel

Interface Protection panel – Power supply

A cable and a plug shall be defined to connect the Protection Panel with the power supply (show 
in chapter 5.1.7), according to the characteristic of power supply show in chapter 5.1.7.
The cable and the plug shall be adequately sized for the power of the system.

Figure 8 Interface Protection panel – Power supply

It should be noted that the power supply 63 A is more distant than power supply 32 A.
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Interface VFD – VFD control panel
A control system and its interface shall be defined to control the VFD and so the motor.

Figure 9 Interface VFD – VFD control panel

5.1.6 Mechanical Requirements
A simplified sketch presenting the plant of the SMF test facility is shown in Figure 10 chapter 
5.1.6.

Figure 10. Simplified implantation sketch of the SMF test facility

The maximum value of SMF is 275 mT (milliTesla).
Two areas are planned to be used for placing the test setup:

 SMF test area: On the handling tool, that will be then moving part in the SMF test bench, 
for the system(s) that will be tested under SMF conditions. During the test, the cabling 
will be disconnected in the handling tool before to move the system(s) in the SMF test 
bench.

 Control room: Where the protection panels, control system and VFD will be placed.
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Figure 11 SMF test facility

During the SMF tests, each test setup will have to be fixed on the handling tool, shown in Figure 
12 chapter 5.1.6, in order to perform the tests in several directions.

Figure 12. Schematic of the handling tool
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Figure 13 Pictures of the handling tool

IO will provide the handling tool show in figure 12 and 13 (chapter 5.1.6).
The maximum volume that can be handled by the tool is 1 m3 (1 x 1 x 1 m). 
The maximum payload (dead load) is 200 kg.
The fixations have to support the system in the three planes (X, Y and Z), the handling tool and 
so the test setup will rotate in several position (show in figure 14, chapter 5.1.6).

Figure 14 Possible rotation and face positions of the handling tool

The test setup shall be able to work in all the six-position show in figure 14 (chapter 5.1.6). 
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Platform to link test setup with handling tool
In order to handle the system correctly, the contractor shall design a platform (made of non-
ferromagnetic material) that will be fixed in the handling tool. The contractor shall provide the 
screws or other fixing tools (made of non-ferromagnetic material) to fix the platform in the 
handling tool. 
Example of the platform:

Blue holes, for example, to fix platform with the handling tool. 
Orange or red holes for example, to fix the test setup with the platform (and so with the handling 
tool).

Figure 15 Example of mechanic fixing tools used for other test.

Figure 16  Example of a test setup fixed to the holder.



SUPPLY

Page 18 of 24

5.1.7 Electrical Requirements
The system will be connected on the IO’s Steady-State-Electrical-Network (SSEN).
For the power circuit the characteristics and the requirements to be considered are given in table 
1 chapter 5.1.7.

                                       

 

Table 1 Requirements for the power supply of the test bench

If the power factor and harmonics limits are not respected, filters shall be included in the scope 
of this Contract.
The control system will be supplied through another typical 2L+T socket, supplied from a 
different feeder.
Below are shown the pictures of the power supply.

 
Figure 17 Power supply 32 A – 16 A

Voltage 230/400 V ± 10 %

Frequency 50 Hz ± 1 %

Grounding system
TN-S in accordance with NF C15-
100 (corresponding to IEC 60364)

Total harmonic distortion < 5 %
Max current 4 x 63 A
Min power factor 0.85
Max current harmonics rejection 5%

Socket(s) type
3-L (32 A) + Neutral + PE
or
3-L (63 A) + Neutral + PE
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Figure 18 Zoom of the protections in the power supply 32 A – 16 A

Figure 19 Zoom of the protections in the power supply 32 A – 16 A
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Figure 20  Zoom of the protections in the power supply 63 A - 16 A

Figure 21  Socket power supply 63 A

5.1.8 Software requirements
The control system shall be able to control the VFD. 
The Contractor’s responsibility is to develop and install that control system.
The VFD control system shall be capable to control the VFD, in Voltage and frequency.
The VFD control system shall be capable to invert the direction of the current (to invert the 
torque of the motor).
The control functions shall be mature enough to be implemented for real system. The sample 
times and data types shall be defined according to the requirements and the final implementation 
of the control system.
The control system shall be able to start and stop the motor (at any operational stage) and turn 
off the VFD. 

5.1.9 Material, welding and fabrication requirements
Everything has already been detailed in the previous chapters.

5.1.10 Quality Control Provisions
Company certification ISO9001 and ISO 14001
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5.1.11 Spare Parts
The contractor shall provide a list of spare parts considering five years of operation of the test 
setup. 
This list will be considered an optional.  
IO will choose to purchase or not as optional action.

5.1.12 Packing, preservation & shipping
See chapter 8.

5.1.13 Delivery Time
See chapter 8.

5.2 Scope of Supply #2

5.2.1 Description
The IO want to predict the possibility to do a test with different kind of bearings. The cost 
estimate of these following cases shall be included in the scope of this Contract.

- Option 1 
Motor with steel bearing shall be provided.
The possibility to replace the steel bearing with ceramic bearings shall be included in the 
scope of the Contract. That possibility shall be carried out sending the motor to the 
Contractor’s technical office or, in alternative, by the presence of the contractor in the 
IO’s facility to replace the bearings.

- Option 2
The Contractor shall provide two different types of motor. Motor with steel bearing and 
motor with ceramic bearings. 

IO will choose to accept ‘Option 1’ or ‘Option 2’.

5.2.2 Service Duration 
NA

6 Location for Scope of Work Execution 
NA

7 IO Documents & IO Free issue items
Validation of the deliverables (show in chapters 8).
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8 List of deliverables
The Supplier shall provide IO with the documents and data required in the application of this 
technical specification, the GM3S Ref [1] and any other requirement derived from the application 
of the contract.
You can find here below a minimum list of documents, but not limited to, that are required within 
the expected timing.

The Work Plan is split into GTD (see table below). Such GTD may correspond in the contract to 
milestone of payment.

Technical 
Design Family 

(TDF)

Generic Document 
Title (GTD)

Further Description Expecte
d  

Timing
(T0+x) *

Delivery Family Detail design engineering In order to validate the design of the system 
before its manufacturing, the technical offer 
(which the contractor shall have to provide for 
the tender) shall be considered like a preliminary 
version. The design review will not be 
considered completed until the major comments 
have not been addressed by the contractor and 
the related deliverables have not been accepted.

These activities correspond to the initial phase in 
which the contractor shall provide the detail 
documents engineering (in accordance with what 
was said before).

Deliverables to be provided by the Contractor 
are:

- Calculations and motivations that justify 
the choice of components and so the 
design of the test setup, like electrical 
ratings, operating range, sizing of the 
system (output current, output voltage, 
frequency…) and yet a document 
indicating the solution with its 
advantages, disadvantages, continuative 
time of work at the maximum power (to 
be intended as “duty cycle of the load”).

T0 + 2

Delivery Family Materials supply These activities correspond to the approval of 
materials by the supplier.
Deliverables to be provided by the Contractor 
are:

- Certification of all components and sub-
components.

- Data sheets of all components and sub-
components.

T0 + 3

https://context.reverso.net/traduzione/inglese-italiano/Detail
https://context.reverso.net/traduzione/inglese-italiano/engineering
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Delivery Family Factory assembly and 
FAT (*1)

These activities correspond to the supplier's 
factory assembly of the system and FAT.
Deliverables to be provided by the Contractor 
are:

- Declaration of Phase completion (FAT)

T0 + 5

Delivery Family On-site transport, 
installation, SAT (*2)

These activities correspond to the transport to 
the IO site of the system, the installation at the 
IO site, and the SAT.
Deliverables to be provided by the Contractor 
are:

- List of the software and source codes
- Operation and maintenance manual
- As built diagrams.
- Training for IO personnel
- One year warranty
- Declaration of Phase completion (SAT)

T0 + 6

(*) T0 = Signature Date of the contract; X in months.
(*1) FAT = The objective of the Factory Acceptance Tests (FAT) is to verify the correct design     
and manufacturing of the system and specific components and their compliance with the 
technical requirements before shipment to IO. In the case of non-conformities, the contractor is 
expected to take all necessary actions to address them or to request deviations requests. 
IO reserves the right to ask FAT with the presence of IO personnel in contractor’s factory.
(*2) SAT = The presence of the Contractor at the IO’s site is mandatory to install the system and 
verify the correct design and manufacturing of the system and specific components and their 
compliance with the technical requirements.

Supplier shall prepare their document schedule based on the above and using the template 
available in the GM3S Ref [1] appendix II (click here to download).

After Sale Services
The contractor shall provide the labor and subsistence cost for the technical supports (for working 
days) in their offer. The IO will issue the Instruction to Proceed (indicating the start and finish 
date) to request the support (at least in advance of 1 month). The contactor shall ensure the 
required senior engineer with sufficient technical competence be ready to provide the support at 
the requested time.

9 Quality Assurance requirements
The organization conducting these activities should have an ITER approved QA Program or an 
ISO 9001 accredited quality system.
The general requirements are detailed in ITER Procurement Quality Requirements 
(ITER_D_22MFG4). This system is classified as quality class 4. Quality class 4 does not have 
specific requirements excepts the ones which are presented in this technical specifications
Documentation developed as the result of this task shall be retained by the performer of the task 
for a minimum of 5 years and then may be discarded at the direction of the IO. The use of 
computer software to perform a safety basis task activity such as analysis and/or modelling, etc. 

https://static.iter.org/proc/GM3S/appendix/GM3S-Appendix-II_Document_Schedule_IO%20Template_Final.xlsx
https://user.iter.org/?uid=22MFG4
https://user.iter.org/?uid=22MFG4
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shall be reviewed and approved by the IO prior to its use, in accordance with Quality Assurance 
for ITER Safety Codes (ITER_D_258LKL).

10 Safety requirements
The scope under this contract does not covers for PIC and/or PIA and/or PE/NPE components, 
[Ref 1] GM3S section 5.3 applies.

Personnel Safety
Regarding personnel safety, the system shall be compliant with NF-C-15 00 standard. The most 
important requirements are listed hereafter:

 The grounding scheme selected for this system is TN-S. The supply of the system shall 
be automatically disconnected after the occurrence of the first fault.

 Live parts shall be protected against direct contacts considering a minimum IP 2X 
protection degree.

10.1 Nuclear class Safety
NA

10.2 Seismic class
No specific safety requirement related to PIC and/or PIA and/or PE/NPE components apply

11 Specific General Management requirements
Requirement for [Ref 1] GM3S section 6 applies whereas applicable.

12 Appendices

Hioki MR8740T Data Sheet

MR8740T_E4-23E_0.
pdf

https://user.iter.org/?uid=258LKL
https://user.iter.org/?uid=258LKL
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